| NDI ANA DEPARTMENT OF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE :

PAGE : 311 -1

11/ 02/ 99

ENG NEER S ESTIMATE: $ 913, 485. 45 ROUTE : SR 58
CALL ORDER : 311 CONTRACT ID : B -23744-A COUNTI ES : LAWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4847003
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1619477 BROM, L.L. CONSTR CO, INC $  736,293.24 100. 0000%
2 35-1878024 RAGLE, | NC. $  771,290.60 104. 7531%
3 35-1310611 ROBERTSON, DUNCAN, | NC. $  789,526.82 107. 2299%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  795,982.18 108. 1066%
5  35-1801998 QR INC $ 802, 010.06 108. 9253%
6  35-1364963 ERBER & M LLI GAN CONSTR  CO. $  821,767.72 111. 6087%
7  35-1385672 FORCE CONSTRUCTI ON $  846,473.79 114. 9642%
8  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 948, 151.69 128. 7736%
| (1) 35-1619477 | (2) 35-1878024 | (3) 35-1310611
| BROW, L.L. CONSTR ©O, |NJ RAGE, INC | ROBERTSON, DUNCAN, | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06790 12.000 MOS | 1150. 00000 13800. 00| 1000. 00000 12000. 00| 1200. 00000 14400. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 9750. 00000 9750.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  31600. 00000 31600. 00|  39000. 00000 39000.00|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10100. 00000 10100. 00|  30000. 00000 30000. 00|  24000. 00000 24000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 1630.000 n2 | 10. 77000 17555. 10| 3. 00000 4890. 00| 15. 00000 24450. 00
PAVEMENT, REMOVE | | |
0006 202-51330 LUMP|  24000. 00000 24000. 00|  17000. 00000 17000. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60821 198.000 n2 | 9. 02000 1785. 96| 8. 50000 1683. 00| 12. 00000 2376. 00
SURFACE M LLI NG, Bl TUM NOUS | | |
0008 203- 02000 1261.600 n8 | 8. 50000 10723. 60| 6. 00000 7569. 60| 12. 50000 15770. 00
EXCAVATI ON,  COVMON | | |
0009 203- 02070 10260. 000 n8 | 10. 39000 106601. 40| 6. 80000 69768. 00| 12. 50000 128250. 00
BORROW | |
0010 203- 51223 952.000 n8 | 7. 85000 7473. 20| 5. 50000 5236. 00| 6. 00000 5712. 00
EXCAVATI ON, WATERVAY | |
0011 205- 02224 200. 000 [ 7. 20000 1440. 00| 6. 00000 1200. 00| 4.00000 800. 00

m
TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |
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TABULATI ON CF BI DS
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RQUTE : SR 58
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CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1878024 | (3) 35-1310611

| BROW, L.L. CONSTR ©Q, INCJ RAGE, INC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

0012 205- 02229 54.000 m | 8. 10000 437. 40| 15. 00000
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

0013 205- 02232 90.000 n8 | 32. 95000 2965. 50| 15. 00000
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, |
DI TCH SEDI NENT TRAP

|
I
0014 206-51215 22.000 n8 | 105. 45000 2319. 90| 200. 00000
EXCAVATI ON, X |
0015 206- 51220 22.000 18 | 52. 72000 1159. 84 65. 00000
EXCAVATI ON, VAET |
0016 211- 02060 207.000 n8 | 26. 18000 5419. 26| 24. 50000
B BORROW FOR STRUCTURE BACKFI LL | |
0017 213- 52830 13.400 n8 | 228. 54000 3062. 43| 200. 00000
FLOMBLE MORTAR | |
0018 303-52308 2050.000 My | 14. 10000 28905. 00| 14. 00000
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0019 402- 05468 524.000 My | 53. 50000 28034. 00| 38. 00000
HVA BASE 25.0 mm MAI NLI NE | |
0020 402- 05474 542.000 My | 51. 20000 27750. 40| 40. 00000
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | |
0021 402- 05477 242.000 My | 57. 11000 13820. 62| 50. 00000
HVA SURFACE 9.5 nm MAI NLI NE | |
0022 402- 05481 209.000 My | 57. 11000 11935. 99| 48. 00000
HVA BASE 25.0 mm SHOULDER | |
0023 404- 05511 1220.000 n2 | 6. 08000 7417. 60| 3. 50000
SEAL COAT, 2 |
0024 405- 05517 7.000 My | 420. 00000 2940. 00| 320. 00000
ASPHALT FOR PRI ME COAT | |
0025 406- 05520 1.810 My | 240. 00000 434. 40| 300. 00000
ASPHALT FOR TACK COAT | |
0026 501- 05090 144.500 n2 | 61. 50000 8886. 75| 58. 00000
CEMENT CONCRETE PAVEMENT, REI NFORCED, | |
250 nm | [
0027 601- 01522 4.000 EACH 1149. 00000 4596. 00| 1045. 00000
GUARDRAI L TRANSI TI ON TYPE TGB | |
0028 601- 06037 4.000 EACH 621. 60000 2486. 40| 565. 00000
GUARDRAI L END TREATMENT, | | |
0029 601-99105 142.875 m | 35. 20000 5029. 20| 32. 00000
GUARDRAI L, WBEAM 1.905 m SPACI NG |
0030 602- 06729 6.000 EACH 8. 00000 48. 00| 7.00000

BARRI ER DELI NEATOR | |

| ROBERTSON, DUNCAN, | NC
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 311 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1878024 | (3) 35-1310611
|BROM, L.L. OONSTR 0O, ING RAGE, INC | ROBERTSON, DUNCAN, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0031 615-06490 26.000 EACH 110. 00000 2860. 00| 100. 00000 2600. 00| 93. 50000 2431. 00
R GHT OF WAY MARKER | | |
0032 615- 06505 7.000 EACH 425. 00000 2975. 00| 300. 00000 2100. 00| 300. 00000 2100. 00
MONUMENT, B | | |
0033 615- 06510 1.000 EACH 310. 00000 310. 00| 300. 00000 300. 00| 300. 00000 300. 00
MONUMENT, C | | |
0034 616- 02320 2008.000 n?2 | 2.99000 6003. 92| 2. 00000 4016. 00| 3. 00000 6024. 00
GEOTEXTI LES | | [
0035 616- 06405 1437.000 My | 15. 98000 22963. 26| 16. 00000 22992. 00| 18. 00000 25866. 00
R PRAP, REVETNMENT | | [
0036 621-01004 2.000 EACH 500. 00000 1000. 00| 650. 00000 1300. 00| 440. 00000 880. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-06545 2.000 My | 545. 75000 1091. 50| 590. 00000 1180. 00| 545. 76000 1091. 52
FERTI LI ZER | | |
0038 621- 06548 7.000 kg | 44, 00000 308. 00| 44. 00000 308. 00| 44, 00000 308. 00
SEED M XTURE, CV | | |
0039 621- 06553 331.000 kg | 7.15000 2366. 65| 8. 55000 2830. 05| 7. 15000 2366. 65
SEED M XTURE, R | | |
0040 621- 06565 16.000 My | 424. 60000 6793. 60| 555. 00000 8880. 00| 424. 60000 6793. 60
MULCHI NG MATERI AL | | |
0041 621- 06567 8.120 kL | 1. 19000 9. 66| 1. 00000 8. 12| 0. 12000 0.97
WATER | [ |
0042 621-06574 451.550 n2 | 4. 40000 1986. 82| 3. 65000 1648. 16| 4. 29000 1937. 15
SODDI NG | | |
0043 622-52436 5.000 EACH 25. 00000 125. 00| 24. 00000 120. 00| 22. 00000 110. 00
SIGN, DO NOT MOW OR SPRAY | | [
0044 622-91786 600. 000 EACH| 10. 50000 6300. 00| 6. 00000 3600. 00| 11. 00000 6600. 00
SEEDLI NG | | |
0045 701-51190 38.300 m | 95. 40000 3653. 82| 220. 00000 8426. 00| 200. 00000 7660. 00
PILE, STEEL H, HP 250 X 62 | | |
0046 701-91792 10. 000 EACH 103. 00000 1030. 00| 100. 00000 1000. 00| 100. 00000 1000. 00
PILE TIP, STEEL H | | |
0047 702-51005 44,100 nB8 | 457. 93000 20194. 71| 750. 00000 33075. 00| 500. 00000 22050. 00
CONCRETE, A, SUBSTRUCTURE | | |
0048 702-51015 19.800 nB | 424. 74000 8409. 85| 450. 00000 8910. 00| 500. 00000 9900. 00
CONCRETE, B, FOOTI NGS | | |
0049 703-51030 26605. 000 kg | 1. 16000 30861. 80| 1. 20000 31926. 00| 1. 20000 31926. 00
REI NFORCI NG STEEL | | [
0050 703-51032 25146.000 kg | 1. 35000 33947. 10| 1. 40000 35204. 40| 1. 40000 35204. 40

REI NFORCI NG STEEL, EPOXY (I)ATED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 311 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1878024 | (3) 35-1310611
|BROM, L.L. OONSTR 0O, ING RAGE, INC | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 704-51002 292.300 nB8 | 465. 90000 136182. 57| 750. 00000 219225. 00| 400. 00000 116920. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 01569 4.000 EACH 1398. 00000 5592. 00| 1000. 00000 4000. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |
0053 706-51025 22.600 m | 177. 66000 4015. 11| 500. 00000 11300. 00| 500. 00000 11300. 00
CONCRETE, C, RAILING | | [
0054 709-51821 LUVP| 3480. 00000 3480. 00| 3200. 00000 3200. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |
0055 714-04802 110.953 n2 | 99. 82000 11075. 32| 100. 00000 11095. 30| 100. 00000 11095. 30
CONCRETE MODULAR BLOCK WALL | | [
0056 715- 05052 55.000 m | 59. 09000 3249. 95| 60. 00000 3300. 00| 10. 00000 550. 00
PIPE, TYPE 4, O RCULAR 300 mm [ [ [
0057 718-52610 16.000 n8 | 28. 87000 461. 92| 40. 00000 640. 00| 35. 00000 560. 00
AGGREGATE FOR UNDERDRAI NS | | |
0058 731-93946 110.953 n2 | 135. 13000 14993. 07| 55. 00000 6102. 42| 100. 00000 11095. 30
WALL ERECTI ON | | [
0059 731-93947 55.000 m | 43. 63000 2399. 65| 40. 00000 2200. 00| 50. 00000 2750. 00
LEVELI NG PAD, CONCRETE [ [ [
0060 801-04308 6.000 EACH 89. 00000 534. 00| 89. 00000 534. 00| 220. 00000 1320. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0061 801- 06605 4.000 EACH 110. 00000 440. 00| 49. 00000 196. 00| 220. 00000 880. 00
BARRI CADE, |11A | |
0062 801- 06625 24,000 EACH 86. 00000 2064. 00| 49. 00000 1176. 00| 93. 50000 2244, 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0063 801- 06640 4.000 EACH 140. 00000 560. 00| 95. 00000 380. 00| 132. 00000 528. 00
CONSTRUCTI ON SIGN, A | | |
0064 802-05701 6.800 m | 38. 50000 261. 80| 35. 00000 238. 00| 33. 63000 228. 68
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0065 802- 76035 1.260 n2 | 163. 90000 206. 51| 200. 00000 252. 00| 259. 22000 326. 62
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS [ | |

0066 808- 06712 555.000 m | 0. 81000 449. 55| 0. 64000 355. 20| 1. 00000 555. 00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0067 808- 06713 1110.000 m | 0. 81000 899. 10| 0. 64000 710. 40| 1. 00000 1110. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0068 808- 75996 24.000 EACH 9. 00000 216. 00| 10. 00000 240. 00| 10. 00000 240. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0069 808- 75998 24.000 EACH 78. 00000 1872. 00| 49. 00000 1176. 00| 74. 80000 1795. 20

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 311 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1878024 | (3) 35-1310611
|BROM, L.L. OONSTR 0O, ING RAGE, INC | ROBERTSON, DUNCAN, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 621- 06557 157.000 kg | 10. 65000 1672. 05| 9. 85000 1546. 45| 13. 70000 2150. 90
SEED M XTURE, T | |
SECTI ON TOTALS | $ 736, 293. 24| $ 771, 290. 60| $ 789, 526. 82
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 736, 293. 24| $ 771, 290. 60| $ 789, 526. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 02/
311 -6

99

ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1801998 | (6) 35-1364963
| GOHVANN ASPHALT & CONSTR., || CLR, I NC | ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 12.000 MOS | 1000. 00000 12000. 00| 1350. 00000 16200. 00| 1000. 00000 12000. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 10000. 00000 10000. 00| 13000. 00000 13000. 00| 12240. 00000 12240. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 40000. 00000 40000. 00| 40000. 00000 40000. 00| 40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 30000. 00000 30000. 00| 24000. 00000 24000. 00| 16500. 00000 16500. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 1630.000 n2 | 10. 00000 16300. 00| 1. 00000 1630. 00| 6. 75000 11002. 50
PAVEMENT, REMOVE | | [
0006 202-51330 LUWP| 11800. 00000 11800. 00| 23000. 00000 23000. 00| 27500. 00000 27500. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202-60821 198.000 n2 | 9. 00000 1782. 00| 12. 00000 2376. 00| 5. 00000 990. 00
SURFACE M LLING Bl TUM NOUS | | [
0008 203- 02000 1261.600 n8 | 10. 00000 12616. 00| 15. 00000 18924. 00| 7.50000 9462. 00
EXCAVATI ON, COVVON | | [
0009 203- 02070 10260.000 n8 | 9. 00000 92340. 00| 10. 50000 107730. 00| 13. 75000 141075. 00
BORROW | | |
0010 203-51223 952.000 n8 | 4. 00000 3808. 00| 4. 00000 3808. 00| 8. 00000 7616. 00
EXCAVATI ON, WATERWAY | | [
0011 205-02224 200.000 m | 6. 40000 1280. 00| 6. 50000 1300. 00| 7. 00000 1400. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02229 54.000 m | 10. 50000 567. 00| 10. 00000 540. 00| 13. 50000 729. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0013 205- 02232 90.000 nB | 20. 00000 1800. 00| 6. 00000 540. 00| 25. 00000 2250. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ |
0014 206-51215 22.000 n8 | 150. 00000 3300. 00| 275. 00000 6050. 00| 200. 00000 4400. 00
EXCAVATI ON, X | | |
0015 206-51220 22.000 n8 | 150. 00000 3300. 00| 460. 00000 10120. 00| 50. 00000 1100. 00
EXCAVATI ON, VET | | |
0016 211-02060 207.000 n8 | 58. 00000 12006. 00| 62. 50000 12937. 50| 52. 50000 10867. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213-52830 13.400 nB8 | 250. 00000 3350. 00| 225. 00000 3015. 00| 150. 00000 2010. 00
FLOMBLE MORTAR | | [
0018 303-52308 2050.000 My | 14. 33000 29376. 50| 15. 50000 31775. 00| 16. 00000 32800. 00
I

COVPACTED AGGREGATE FCR BASE, 0, 53 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 311 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1801998 | (6) 35-1364963
| GOHVANN ASPHALT & CONSTR., || CLR, I NC | ERBER & M LLI GAN CONSTR. CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402- 05468 524.000 My | 48. 50000 25414. 00| 51. 00000 26724. 00| 50. 00000 26200. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0020 402-05474 542.000 My | 49. 60000 26883. 20| 52. 00000 28184. 00| 51. 00000 27642. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 242.000 My | 55. 11000 13336. 62| 58. 00000 14036. 00| 57. 00000 13794. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402- 05481 209.000 My | 55. 11000 11517. 99| 58. 00000 12122. 00| 57. 00000 11913. 00
HVA BASE 25.0 nm SHOULDER | | |
0023 404- 05511 1220.000 n2 | 5. 08000 6197. 60| 5. 00000 6100. 00| 6. 00000 7320. 00
SEAL COAT, 2 | | [
0024 405- 05517 7.000 M | 396. 83000 2777. 81| 396. 00000 2772. 00| 400. 00000 2800. 00
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 1.810 My | 220. 46000 399. 03| 230. 00000 416. 30| 225. 00000 407. 25
ASPHALT FOR TACK COAT | | |
0026 501- 05090 144.500 n2 | 90. 00000 13005. 00| 75. 00000 10837. 50| 57. 50000 8308. 75
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0027 601-01522 4.000 EACH 1045. 00000 4180. 00| 1100. 00000 4400. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0028 601- 06037 4.000 EACH 565. 00000 2260. 00| 590. 00000 2360. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, | | | |
0029 601-99105 142.875 m | 32. 00000 4572. 00| 33. 00000 4714. 88| 40. 00000 5715. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0030 602- 06729 6. 000 EACH 10. 00000 60. 00| 7.50000 45. 00| 10. 00000 60. 00
BARRI ER DELI NEATOR | | |
0031 615- 06490 26.000 EACH| 100. 00000 2600. 00| 105. 00000 2730. 00| 100. 00000 2600. 00
R GHT OF WAY MARKER | | |
0032 615- 06505 7.000 EACH 365. 00000 2555. 00| 410. 00000 2870. 00| 400. 00000 2800. 00
MONUMENT, B | | |
0033 615- 06510 1.000 EACH 380. 00000 380. 00| 310. 00000 310. 00| 300. 00000 300. 00
MONUMENT, C | | |
0034 616- 02320 2008.000 n2 | 2. 00000 4016. 00| 1. 50000 3012. 00| 3. 00000 6024. 00
GEOTEXTI LES | | |
0035 616- 06405 1437.000 MWy | 20. 00000 28740. 00| 14. 00000 20118. 00| 21. 50000 30895. 50
Rl PRAP, REVETNMENT | | |
0036 621-01004 2.000 EACH 650. 00000 1300. 00| 420. 00000 840. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 2.000 My | 590. 00000 1180. 00| 520. 00000 1040. 00| 600. 00000 1200. 00
FERTI LI ZER | | |
0038 621- 06548 7.000 kg | 55. 00000 385. 00| 40. 00000 280. 00| 50. 00000 350. 00

SEED M XTURE, CV | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 311 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1801998 | (6) 35-1364963
| GOHVANN ASPHALT & CONSTR., || CLR, I NC | ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621- 06553 331.000 kg | 8. 15000 2697. 65| 6. 50000 2151. 50| 8. 75000 2896. 25
SEED M XTURE, R | | |
0040 621- 06565 16.000 My | 468. 00000 7488. 00| 400. 00000 6400. 00| 500. 00000 8000. 00
MULCHI NG MATERI AL | | [
0041 621- 06567 8.120 kL | 1. 00000 8. 12| 0. 15000 1. 22] 1. 00000 8.12
VWATER | [ |
0042 621-06574 451.550 n2 | 8. 35000 3770. 44| 4, 00000 1806. 20| 9. 00000 4063. 95
SODDI NG | | |
0043 622-52436 5.000 EACH 20. 00000 100. 00| 21. 00000 105. 00| 25. 00000 125. 00
SIGN, DO NOT MOW OR SPRAY | | [
0044 622-91786 600. 000 EACH 8. 00000 4800. 00| 10. 50000 6300. 00| 10. 00000 6000. 00
SEEDLI NG | | |
0045 701-51190 38.300 m | 150. 00000 5745. 00| 155. 00000 5936. 50| 120. 00000 4596. 00
PILE, STEEL H, HP 250 X 62 | | |
0046 701-91792 10. 000 EACH| 125. 00000 1250. 00| 150. 00000 1500. 00| 100. 00000 1000. 00
PILE TIP, STEEL H | | [
0047 702-51005 44,100 n8 | 600. 00000 26460. 00| 500. 00000 22050. 00| 435. 00000 19183. 50
CONCRETE, A, SUBSTRUCTURE | | [
0048 702-51015 19.800 nB8 | 600. 00000 11880. 00| 400. 00000 7920. 00| 400. 00000 7920. 00
CONCRETE, B, FOOTI NGS | | [
0049 703-51030 26605. 000 kg | 1. 25000 33256. 25| 1. 35000 35916. 75| 1. 35000 35916. 75
REI NFORCI NG STEEL | | [
0050 703-51032 25146.000 kg | 1. 50000 37719. 00| 1. 45000 36461. 70| 1. 50000 37719. 00
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0051 704-51002 292.300 n8 | 600. 00000 175380. 00| 558. 00000 163103. 40| 465. 00000 135919. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 01569 4.000 EACH 1500. 00000 6000. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |
0053 706- 51025 22.600 m | 200. 00000 4520. 00| 500. 00000 11300. 00| 225. 00000 5085. 00
CONCRETE, C, RAILING | | |
0054 709-51821 LUWP| 2800. 00000 2800. 00| 3000. 00000 3000. 00| 3500. 00000 3500. 00
SURFACE SEAL | | |
0055 714-04802 110.953 n2 | 99. 00000 10984. 35| 100. 00000 11095. 30| 150. 00000 16642. 95
CONCRETE MODULAR BLOCK WALL | | [
0056 715- 05052 55.000 m | 27. 30000 1501. 50| 27.00000 1485. 00| 50. 00000 2750. 00
PIPE, TYPE 4, O RCULAR 300 mm [ [ |
0057 718-52610 16.000 nB8 | 36. 25000 580. 00| 72. 00000 1152. 00| 40. 00000 640. 00
AGGREGATE FOR UNDERDRAI NS | | |
0058 731-93946 110.953 n2 | 95. 00000 10540. 54| 54. 00000 5991. 46| 150. 00000 16642. 95
WALL ERECTI ON | | |
0059 731-93947 55.000 m | 40. 00000 2200. 00| 87. 00000 4785. 00| 100. 00000 5500. 00

LEVELI NG PAD, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 311 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1801998 | (6) 35-1364963
| GOHVANN ASPHALT & CONSTR., || CLR, I NC | ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801-04308 6.000 EACH 250. 00000 1500. 00| 93. 00000 558. 00| 250. 00000 1500. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0061 801- 06605 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00| 250. 00000 1000. 00
BARRI CADE, |11A | |
0062 801- 06625 24.000 EACH 75. 00000 1800. 00| 50. 00000 1200. 00| 100. 00000 2400. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0063 801- 06640 4.000 EACH 50. 00000 200. 00| 125. 00000 500. 00| 150. 00000 600. 00
CONSTRUCTI ON SI GN, A | | [
0064 802-05701 6.800 m | 35. 00000 238. 00| 35. 00000 238. 00| 35. 00000 238. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0065 802- 76035 1.260 n2 | 148. 99000 187. 73] 155. 00000 195. 30| 300. 00000 378. 00
I |

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS | | |

0066 808- 06712 555.000 m | 0. 68000 377. 40| 0. 67000 371. 85 1. 25000 693. 75
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0067 808- 06713 1110.000 m | 0. 68000 754. 80| 0. 67000 743. 70 1. 25000 1387. 50
LINE, PAINT, SOLID, VWH TE, 100 nm | | |

0068 808- 75996 24.000 EACH 7.00000 168. 00| 16. 50000 396. 00| 5. 00000 120. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |

0069 808- 75998 24.000 EACH 64. 00000 1536. 00| 52. 00000 1248. 00| 75. 00000 1800. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0070 621- 06557 157.000 kg | 12. 45000 1954. 65| 13. 00000 2041. 00| 10. 00000 1570. 00
SEED M XTURE, T | | |

SECTI ON TOTALS | $  795,982. 18| $ 802, 010. 06| $  821,767.72
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS [ $ 795, 982. 18| $ 802, 010. 06| $ 821,767.72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 311 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | (8) 35-0906416 [
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 12.000 MOS | 1344. 00000 16128. 00| 1060. 43000 12725. 16|
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 16800. 00000 16800. 00| 16605. 54000 16605. 54|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 42329. 00000 42329. 00| 47404. 68000 47404. 68|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 44711. 80000 44711. 80| 15625. 50000 15625. 50|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 1630.000 n2 | 8. 06000 13137. 80| 7. 47000 12176. 10|
PAVEMENT, REMOVE | | [
0006 202-51330 LUWP| 22400. 00000 22400. 00| 59716. 12000 59716. 12|
PRESENT STRUCTURE, REMOVE | | |
0007 202-60821 198.000 n2 | 7. 84000 1552. 32| 10. 54000 2086. 92|
SURFACE M LLING Bl TUM NOUS | | [
0008 203- 02000 1261.600 n8 | 21. 30000 26872. 08| 12. 50000 15770. 00|
EXCAVATI ON, COVVON | | [
0009 203-02070 10260.000 n8 | 13. 15000 134919. 00| 12. 50000 128250. 00|
BORROW | | |
0010 203-51223 952.000 n8 | 16. 69000 15888. 88| 4. 66000 4436. 32|
EXCAVATI ON, WATERWAY | | [
0011 205-02224 200.000 m | 7.17000 1434. 00| 6. 82000 1364. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02229 54.000 m | 11. 76000 635. 04| 13. 68000 738. 72|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0013 205- 02232 90.000 nB | 10. 08000 907. 20| 27. 25000 2452. 50|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ |
0014 206-51215 22.000 n8 | 26. 88000 591. 36| 393. 12000 8648. 64|
EXCAVATI ON, X | | |
0015 206-51220 22.000 nB8 | 26. 88000 591. 36| 99. 39000 2186. 58|
EXCAVATI ON, VET | | [
0016 211-02060 207.000 n8 | 100. 24000 20749. 68| 72. 21000 14947. 47|
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213-52830 13.400 nB8 | 84. 00000 1125. 60| 276. 56000 3705. 90|
FLOMBLE MORTAR | | [
0018 303-52308 2050.000 My | 15. 46000 31693. 00| 14. 93000 30606. 50|
I

COVPACTED AGGREGATE FCR BASE, 0, 53 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 311 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | (8) 35-0906416 [
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402- 05468 524.000 My | 49. 56000 25969. 44| 50. 52000 26472. 48
HVA BASE 25.0 mm MAI NLI NE | | [
0020 402-05474 542.000 My | 49. 56000 26861. 52| 51. 68000 28010. 56
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402- 05477 242.000 My | 56. 84000 13755. 28| 57. 42000 13895. 64
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402- 05481 209.000 My | 56. 84000 11879. 56| 57. 42000 12000. 78
HVA BASE 25.0 nm SHOULDER | | [
0023 404- 05511 1220.000 n2 | 2. 80000 3416. 00| 5. 30000 6466. 00
SEAL COAT, 2 | | [
0024 405- 05517 7.000 M | 336. 00000 2352. 00| 413. 58000 2895. 06
ASPHALT FOR PRI VE COAT | | [
0025 406- 05520 1.810 My | 308. 00000 557. 48| 230. 21000 416. 68
ASPHALT FOR TACK COAT | | [
0026 501- 05090 144.500 n2 | 84. 00000 12138. 00| 93. 48000 13507. 86
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0027 601-01522 4.000 EACH 1344. 00000 5376. 00| 1088. 58000 4354. 32|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0028 601- 06037 4.000 EACH 672. 00000 2688. 00| 593. 77000 2375. 08|
GUARDRAI L END TREATMENT, | | | |
0029 601-99105 142.875 m | 42. 34000 6049. 33| 34. 19000 4884. 90|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0030 602- 06729 6. 000 EACH 12. 32000 73.92| 8. 33000 49. 98|
BARRI ER DELI NEATOR | | |
0031 615-06490 26.000 EACH 95. 20000 2475. 20| 104. 17000 2708. 42|
R GHT OF WAY MARKER | | [
0032 615- 06505 7.000 EACH 442. 40000 3096. 80| 412. 01000 2884. 07|
MONUMENT, B | | |
0033 615-06510 1. 000 EACH 330. 40000 330. 40| 336. 41000 336. 41|
MONUMENT, C | | |
0034 616- 02320 2008.000 n2 | 2. 69000 5401. 52| 2.91000 5843. 28|
GEOTEXTI LES | | |
0035 616- 06405 1437.000 My | 19. 04000 27360. 48| 33. 76000 48513. 12|
Rl PRAP, REVETNMENT | | [
0036 621-01004 2.000 EACH 728. 00000 1456. 00| 677.11000 1354. 22|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 2.000 My | 660. 80000 1321. 60| 621. 59000 1243. 18|
FERTI LI ZER | | |
0038 621- 06548 7.000 kg | 61. 60000 431. 20| 57. 40000 401. 80|

SEED M XTURE, CV | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 311 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | (8) 35-0906416 [
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0039 621- 06553 331.000 kg | 9. 13000 3022. 03| 9. 19000 3041. 89
SEED M XTURE, R | | |
0040 621- 06565 16.000 My | 524, 16000 8386. 56| 493. 84000 7901. 44
MULCHI NG MATERI AL | | [
0041 621- 06567 8.120 kL | 1. 12000 9. 09| 1. 38000 11. 21|
VWATER | [ |
0042 621-06574 451.550 n2 | 9. 35000 4221. 99| 8. 72000 3937.52
SODDI NG | | [
0043 622-52436 5.000 EACH 22. 40000 112. 00| 20. 83000 104. 15
SIGN, DO NOT MOW OR SPRAY | | [
0044 622-91786 600. 000 EACH 8. 96000 5376. 00| 8. 33000 4998. 00
SEEDLI NG | | [
0045 701-51190 38.300 m | 88. 59000 3393. 00| 213. 29000 8169. 01
PILE, STEEL H, HP 250 X 62 | | [
0046 701-91792 10. 000 EACH 89. 04000 890. 40| 85. 32000 853. 20
PILE TIP, STEEL H | | [
0047 702-51005 44,100 n8 | 398. 72000 17583. 55| 742.11000 32727.05
CONCRETE, A, SUBSTRUCTURE | | [
0048 702-51015 19.800 nB | 254, 24000 5033. 95| 1069. 97000 21185. 41
CONCRETE, B, FOOTI NGS | | |
0049 703-51030 26605. 000 kg | 1. 05000 27935. 25| 1. 12000 29797. 60
REI NFORCI NG STEEL | | [
0050 703-51032 25146.000 kg | 1. 23000 30929. 58| 1. 30000 32689. 80
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0051 704-51002 292.300 n8 | 435. 18000 127203. 11| 623. 70000 182307. 51
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 01569 4.000 EACH 1338. 40000 5353. 60| 1250. 04000 5000. 16|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB | | |
0053 706- 51025 22.600 m | 535. 36000 12099. 14| 136. 72000 3089. 87|
CONCRETE, C, RAILING | | |
0054 709-51821 LUWP| 3572. 80000 3572. 80| 3825. 12000 3825. 12|
SURFACE SEAL | | |
0055 714-04802 110.953 n2 | 123. 20000 13669. 41| 210. 11000 23312. 33|
CONCRETE MODULAR BLOCK WALL | | [
0056 715- 05052 55.000 m | 77.28000 4250. 40| 83. 50000 4592. 50|
PIPE, TYPE 4, O RCULAR 300 mm [ [ |
0057 718-52610 16.000 nB8 | 25. 74000 411. 84| 34. 95000 559. 20|
AGGREGATE FOR UNDERDRAI NS | | |
0058 731-93946 110.953 n2 | 123. 20000 13669. 41| 92. 57000 10270. 92|
WALL ERECTI ON | | |
0059 731-93947 55.000 m | 35. 84000 1971. 20| 69. 92000 3845. 60|

LEVELI NG PAD, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 311 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 913, 485. 45 ROQUTE : SR 58
CALL ORDER . 311 CONTRACT ID: B -23744-A COUNTI ES : LAVWRENCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | (8) 35-0906416 [
| FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0060 801- 04308 6.000 EACH 224, 00000 1344. 00| 93. 75000 562. 50|
ROAD CLOSURE SI GN ASSEMBLY | | |
0061 801- 06605 4.000 EACH 224, 00000 896. 00| 52. 09000 208. 36|
BARRI CADE, |11A | | [
0062 801- 06625 24,000 EACH 95. 20000 2284. 80| 52. 09000 1250. 16|
DETOUR ROUTE MARKER ASSEMBLY | | [
0063 801- 06640 4.000 EACH 134. 40000 537. 60| 104. 17000 416. 68|
CONSTRUCTI ON SI GN, A | | [
0064 802-05701 6.800 m | 34. 24000 232. 83| 47. 84000 325. 31
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0065 802- 76035 1.260 n2 | 263. 93000 332. 55| 192. 14000 242. 10|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0066 808-06712 555.000 m | 1. 03000 571. 65| 0. 69000 382. 95|
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0067 808-06713 1110.000 m | 1. 03000 1143. 30| 0. 69000 765. 90|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0068 808- 75996 24.000 EACH 23. 52000 564. 48| 17. 84000 428. 16|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0069 808- 75998 24.000 EACH 76. 16000 1827. 84| 52. 09000 1250. 16|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
0070 621- 06557 157.000 kg | 13. 94000 2188. 58| 12. 99000 2039. 43|
SEED M XTURE, T | | |
SECTI ON TOTALS | $ 846, 473. 79| $ 948, 151. 69|
______________________________________________________________________ e
CONTRACT TOTALS | $ 846, 473. 79| $ 948, 151. 69|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 10/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0625014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAMVE BI D LON BI D

1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  988,626.89 100. 0000%
2 35-1619477 BROM, L.L. CONSTR CO, INC $  999,929.03 101. 1432%
3 35-1801998 CLR INC. $ 1,105, 061.80 111. 7774%
4 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,141,915.73 115. 5052%
5  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,191,441.91 120. 5148%
6 35-1212938 ATLAS EXCAVATING | NC. $ 1,206, 843. 38 122. 0726%
7  35-1673827 HENDERSON, H E., INC. $ 1,213,748.38 122. 7711%

| (1) 35-2040801 | (2) 35-1619477 | (3) 35-1801998

| GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO, ING CLR INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REPLACEMENT
[
0001 105-06790 12.000 MOs | 1500. 00000 18000. 00| 1201. 00000 14412. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

I
| 1250. 00000 15000. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  10600. 00000 10600. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  45000. 00000 45000.00]  40500. 00000 40500.00|  53750. 00000 53750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 65.000 m | 11. 70000 760. 50| 3. 25000 211. 25| 7.00000 455. 00
GUARDRAI L, REMOVE | | |
0005 202- 02286 1.000 EACH  20000. 00000 20000. 00|  34690. 00000 34690.00|  32000. 00000 32000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 03000 LUMP| 1000. 00000 1000. 00| 2695. 00000 2695. 00| 625. 00000 625. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
6SA I I I
0007 202- 60820 715.000 n2 | 5. 00000 3575. 00| 4.00000 2860. 00| 5. 50000 3932. 50
SURFACE M LLING ASPHALT | | |
0008 203- 02000 601.000 n8 | 23. 50000 14123. 50| 9. 15000 5499. 15| 25. 50000 15325. 50
EXCAVATI ON,  COMMON | | |
0009 203- 02070 1738.000 n8 | 8. 50000 14773. 00| 12. 42000 21585. 96| 8. 45000 14686. 10
BORROW | |
0010 203-51223 2641.000 18 | 5. 30000 13997. 30| 9. 87000 26066. 67| 5. 25000 13865. 25
EXCAVATI ON, WATERVAY | |
0011 205- 02224 1194.000 m | 5. 25000 6268. 50| 7.20000 8596. 80| 4. 95000 5910. 30
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1619477 | (3) 35-1801998

| GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO, ING CLR INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0012 206- 51215 28.500 n8 | 150. 00000 4275. 00| 125. 00000 3562. 50| 445.00000 12682. 50
EXCAVATI ON, X | |

0013 206- 51220 229.100 n8 | 60. 00000 13746. 00| 32. 62000 7473. 24 50. 00000 11455. 00
EXCAVATI ON, VET | |

0014 213- 52830 24.300 18 | 150. 00000 3645. 00| 228. 54000 5553. 52 220. 00000 5346. 00
FLOMBLE MORTAR | |

0015 303- 52308 1150.000 My | 14. 00000 16100. 00| 15. 25000 17537. 50| 14. 75000 16962. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0016 303-52309 1350.000 My | 15. 00000 20250. 00| 17. 51000 23638. 50 14. 75000 19912. 50
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0017 402- 05468 190.000 My | 50. 00000 9500. 00| 49. 00000 9310. 00| 49. 50000 9405. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0018 402- 05474 1100.000 My | 38. 90000 42790. 00| 42. 90000 47190. 00| 41. 00000 45100. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0019 402- 05477 307.000 My | 52. 00000 15964. 00| 54. 00000 16578. 00| 52. 00000 15964. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0020 402- 05481 210.000 My | 52. 00000 10920. 00| 51. 00000 10710. 00| 51. 50000 10815. 00
HVA BASE 25.0 mm SHOULDER | |

0021 405- 05518 2800.000 n2 | 0. 75000 2100. 00| 0. 80000 2240. 00| 0. 70000 1960. 00
ASPHALT FOR PRI ME COAT | | |

0022 406- 05521 3300.000 n2 | 0. 45000 1485. 00| 0. 45000 1485. 00| 0. 41000 1353. 00
ASPHALT FOR TACK COAT | | |

0023 407- 04348 1100.000 n2 | 3. 20000 3520. 00| 3. 50000 3850. 00| 3. 00000 3300. 00
SEAL COAT, 2 | | |

0024 501- 05090 252.800 n2 | 85. 00000 21488. 00| 61. 50000 15547. 20| 75. 00000 18960. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | [ |

0025 601- 01522 4.000 EACH 1100. 00000 4400. 00| 1046. 00000 4184. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0026 601-01700 1.000 EACH 1500. 00000 1500. 00| 1641. 20000 1641. 20| 150. 00000 150. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |

0027 601- 94689 4.000 EACH 3100. 00000 12400. 00| 3310. 00000 13240. 00| 3140. 00000 12560. 00
GUARDRAI L END TREATMENT, CS | | |

0029 601- 99105 126.960 m | 34. 00000 4316. 64 35. 00000 4443. 60| 33. 25000 4221. 42
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0030 601- 99365 61.000 m | 39. 00000 2379. 00| 39. 60000 2415. 60| 37. 50000 2287. 50

GUARDRAI L, WBEAM 1.905 m SPACING FOR | | |
TEMPORARY BRI DGE APPROACHES | | |

0031 602-06729 4.000 EACH 12. 25000 49. 00| 9. 00000 36. 00| 7.00000 28.00
BARRI ER DELI NEATOR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1619477 | (3) 35-1801998
| GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO, INCCLR |INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 610- 05527 15.000 My | 79. 00000 1185. 00| 77. 35000 1160. 25| 78. 00000 1170. 00
HVA FOR APPROACHES | | |
0033 611- 06497 1.000 EACH 95. 00000 95. 00| 110. 00000 110. 00| 95. 00000 95. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0034 615- 06490 13.000 EACH 95. 00000 1235. 00| 110. 00000 1430. 00| 90. 00000 1170. 00
R GHT OF WAY MARKER | | [
0035 616- 02320 1250.000 n2 | 1. 90000 2375. 00| 2.98000 3725. 00| 2. 70000 3375. 00
GEOTEXTI LES | | [
0036 616- 06405 918.000 My | 22. 00000 20196. 00| 15. 98000 14669. 64| 20. 00000 18360. 00
R PRAP, REVETNMENT | | [
0037 621-01004 3.000 EACH 530. 00000 1590. 00| 700. 00000 2100. 00| 525. 00000 1575. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01371 35.000 kg | 8. 65000 302. 75| 14. 13000 494. 55| 8. 50000 297.50
SEED M XTURE, LEGUME, 2 | | |
0039 621-01882 60.000 kg | 15. 95000 957. 00| 10. 95000 657. 00| 15. 80000 948. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0040 621- 06545 1.500 My | 650. 00000 975. 00| 640. 00000 960. 00| 640. 00000 960. 00
FERTI LI ZER | | |
0041 621-06548 2.500 kg | 60. 00000 150. 00| 48. 00000 120. 00| 58. 00000 145. 00
SEED M XTURE, CV | | |
0042 621- 06553 210.000 kg | 8. 65000 1816. 50| 9. 73000 2043. 30| 8. 50000 1785. 00
SEED M XTURE, R | | |
0043 621- 06565 9.000 My | 495, 00000 4455, 00| 605. 00000 5445. 00| 490. 00000 4410. 00
MULCHI NG MATERI AL | | [
0044 621-06567 90.000 kL | 1. 05000 94. 50| 1. 50000 135. 00| 1. 00000 90. 00
WATER | [ |
0045 621- 06575 850.000 n2 | 5. 00000 4250. 00| 4.10000 3485. 00| 5. 00000 4250. 00
SODDI NG, NURSERY | | [
0046 622-52436 4.000 EACH 25. 00000 100. 00] 25. 00000 100. 00| 22. 00000 88. 00
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 100. 000 EACH 12. 00000 1200. 00| 13. 25000 1325. 00| 10. 50000 1050. 00
SEEDLI NG | | |
0048 622-98200 4.000 EACH 22. 00000 88. 00| 25. 00000 100. 00| 21. 00000 84. 00
SIGN, DO NOT Di STURB | | [
0049 701-51195 67.200 m | 180. 00000 12096. 00| 116. 48000 7827. 45| 185. 00000 12432. 00
PILE, STEEL H, HP 310 X 79 | | |
0050 701-91792 12. 000 EACH 150. 00000 1800. 00| 98. 00000 1176. 00| 175. 00000 2100. 00
PILE TIP, STEEL H | | [
0051 702-51005 81.400 n8 | 465. 00000 37851. 00| 457. 93000 37275. 50| 610. 00000 49654. 00

CONCRETE, A, SUBSTRUCTURE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 321 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1619477 | (3) 35-1801998

| GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO, ING CLR INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0052 702-51015 22.400 18 | 320. 00000 7168. 00| 424. 74000 9514. 17| 375. 00000 8400. 00
CONCRETE, B, FOOTI NGS | | |

0053 703- 51030 10414.000 kg | 1. 45000 15100. 30| 1. 16000 12080. 24| 1. 60000 16662. 40
REI NFORCI NG STEEL | |

0054 703- 51032 25246.000 kg | 1. 50000 37869. 00| 1. 35000 34082. 10| 1. 65000 41655. 90
REI NFORCI NG STEEL, EPOXY COATED | |

0055 704- 51002 206.100 n8 | 455. 00000 93775. 50| 465. 90000 96021. 99 485. 00000 99958. 50
CONCRETE, C, SUPERSTRUCTURE | | |

0056 706- 05732 4.000 EACH 1500. 00000 6000. 00| 1320. 00000 5280. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0057 706- 51020 27.200 n8 | 475. 00000 12920. 00| 550. 00000 14960. 00| 525. 00000 14280. 00
CONCRETE, C, RAILING | | |

0058 707- 05979 405.700 n2 | 310. 00000 125767. 00| 312. 94000 126959. 75| 350. 00000 141995. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM |
CB, 686 mm X 1219 nm |
0059 709-51821 LUWP| 3200. 00000 3200. 00

|
[ 5690. 00000 5690. 00| 3400. 00000 3400. 00
SURFACE SEAL | | |
0060 713-51335 LUMP|  181000. 00000 181000. 00]  197428. 00000 197428.00] 238000. 00000 238000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0061 715- 05048 4.600 m | 42. 00000 193. 20| 32. 25000 148. 35 42. 00000 193. 20
PIPE, TYPE 4, CIROULAR 150 nm [ [ [
0062 715- 05203 4.900 m | 40. 00000 196. 00| 29. 32000 143. 66| 40. 00000 196. 00
PIPE, TYPE 4, CIRCULAR 100 nm [ [ [
0063 715- 05438 3.000 m | 47. 00000 141. 00| 61. 30000 183. 90| 47. 00000 141. 00
PI PE, DRAIN TILE TERM NAL SECTION, 100 | | |
mm I I I
0064 715- 05439 3.000 m | 58. 00000 174. 00| 71. 30000 213. 90| 58. 00000 174. 00
PI PE, DRAIN TILE TERM NAL SECTION, 150 | | |
mm [ I I
0066 801- 04308 2.000 EACH 530. 00000 1060. 00 550. 00000 1100. 00| 400. 00000 800. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0067 801- 06049 828.000 m | 1. 50000 1242. 00| 0. 99000 819. 72| 1. 35000 1117. 80
TEMPORARY PAVEMENT MARKI NG, 11, YELLOW | | |
100 mm | [ |
0068 801- 06605 9.000 EACH 80. 00000 720. 00| 82. 50000 742. 50| 125. 00000 1125. 00
BARRI CADE, I11A | |
0069 801- 06640 17.000 EACH 135. 00000 2295. 00| 104. 50000 1776. 50| 115. 00000 1955. 00
CONSTRUCTI ON SI GN, A | | |
0070 801- 06643 1800.000 m | 3. 15000 5670. 00| 3. 13000 5634. 00| 3. 25000 5850. 00

TEMPORARY PAVEMENT MARKI NG |, YELLOW | |
100 mMm [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1619477 | (3) 35-1801998
| GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO, INCCLR |INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0071 801- 06644 136.000 m | 3. 15000 428. 40| 3. 13000 425. 68| 3. 25000 442.00
TEMPORARY PAVEMENT MARKI NG |, WH TE, [ | |
100 mm | | |
0072 801- 06645 10. 000 EACH 45. 00000 450. 00| 33. 00000 330. 00| 35. 00000 350. 00
CONSTRUCTI ON SIGN, B | | |
0073 801- 06647 692.000 m | 1. 50000 1038. 00| 0. 99000 685. 08| 1. 35000 934. 20
TEMPORARY PAVEMENT MARKING |1, WH TE, | | |
100 mm | | |
0074 801-06775 LUMP| 10000. 00000 10000. 00| 7800. 00000 7800. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0075 808-01226 32.000 EACH 31. 00000 992. 00| 32. 75000 1048. 00| 32. 00000 1024. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
CASTI NG, | NSTALL | | |
0076 808-06712 433.000 m | 0. 70000 303. 10| 0. 69000 298. 77| 0. 97000 420. 01
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0077 808-06713 866.000 m | 0. 70000 606. 20| 0. 69000 597. 54| 0. 97000 840. 02
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0078 808-06714 320.000 m | 0. 70000 224. 00| 0. 69000 220. 80| 0. 97000 310. 40
LI NE, PAINT, SOLID, YELLOW 100 nm | |
0079 808- 75994 32.000 EACH 15. 00000 480. 00| 7.80000 249. 60| 10. 50000 336. 00
PRI SVATI C REFLECTCR | | [
0080 808- 75996 32.000 EACH 10. 00000 320. 00| 10. 00000 320. 00| 12. 15000 388. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0082 808-06716 300.000 m | 1. 75000 525. 00| 1. 75000 525. 00| 1. 82000 546. 00
LI NE, REMOVE | | |
0083 201-52370 LUWP| 34000. 00000 34000. 00| 23000. 00000 23000. 00| 32000. 00000 32000. 00
CLEARI NG RI GHT OF WAY | | [
0084 801-97643 72.000 m | 31. 00000 2232. 00| 29. 70000 2138. 40| 15. 50000 1116. 00
TEMPORARY BUZZ STRI PS | |
0085 601-97080 4.000 EACH 1600. 00000 6400. 00| 1705. 00000 6820. 00| 1625. 00000 6500. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
SECTI ON TOTALS | $ 988, 626. 89| $ 999, 929. 03| $ 1,105,061.80
______________________________________________________________________ o
CONTRACT TOTALS | $ 988, 626. 89| $ 999, 929. 03] $ 1,105, 061.80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 321 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1212938
| ROBERTSON, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 12.000 M35 | 1200. 00000 14400. 00| 1053. 84000 12646. 08| 750. 00000 9000. 00

FIELD OFFICE, 27.9 n2 | | [

0002 105- 06845 LUVP| 7500. 00000 7500.00|  11579. 86000 11579.86/  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  55000. 00000 55000.00]  59575. 19000 59575.19]  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02241 65.000 m | 10. 00000 650. 00| 11. 45000 744. 25| 5. 20000 338. 00
GUARDRAI L, REMOVE | |

0005 202- 02286 1.000 EACH  40000.00000 40000. 00|  78681. 41000 78681.41|  62000. 00000 62000. 00
PRESENT STRUCTURE, REMOVE | |

0006 202- 03000 LUMP| 1000. 00000 1000. 00| 833. 36000 833. 36| 300. 00000 300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
6SA I | |

0007 202- 60820 715.000 n2 | 4. 00000 2860. 00| 3. 61000 2581. 15| 5. 80000 4147.00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 601.000 n8 | 12. 50000 7512. 50| 15. 42000 9267. 42| 16. 00000 9616. 00
EXCAVATI ON,  COVMON | | |

0009 203- 02070 1738.000 n8 | 20. 00000 34760. 00| 13. 52000 23497. 76| 14. 00000 24332. 00
BORROW | |

0010 203-51223 2641.000 18 | 7. 00000 18487. 00| 7. 13000 18830. 33| 10. 00000 26410. 00
EXCAVATI ON, WATERVAY | |

0011 205- 02224 1194.000 m | 3. 00000 3582. 00| 5. 15000 6149. 10| 5. 50000 6567. 00

TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

|
0012 206-51215 28.500 n8 | 200. 00000 5700. 00| 263. 75000 7516. 88| 230. 00000 6555. 00
EXCAVATI ON, X | |
0013 206- 51220 229.100 n8 | 100. 00000 22910. 00| 40. 86000 9361. 03| 90. 00000 20619. 00
EXCAVATI ON, \AET | |
0014 213-52830 24.300 n8 | 150. 00000 3645. 00| 247. 94000 6024. 94| 130. 00000 3159. 00
FLOMBLE NMORTAR | |
0015 303-52308 1150.000 My | 15. 00000 17250. 00| 17. 23000 19814. 50| 15. 00000 17250. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 303-52309 1350.000 My | 15. 00000 20250. 00| 20. 33000 27445. 50| 15. 00000 20250. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0017 402- 05468 190.000 My | 51. 70000 9823. 00| 49. 37000 9380. 30| 49. 00000 9310. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0018 402- 05474 1100.000 My | 42.79000 47069. 00| 40. 53000 44583. 00| 40. 00000 44000. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0019 402- 05477 307.000 My | 57. 20000 17560. 40| 54. 17000 16630. 19| 54. 00000 16578. 00

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1212938
| ROBERTSON, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 402-05481 210.000 My | 53. 90000 11319. 00| 51. 68000 10852. 80| 51. 00000 10710. 00
HVA BASE 25.0 nm SHOULDER | |
0021 405-05518 2800.000 n?2 | 0. 07000 196. 00| 0. 73000 2044. 00| 0. 75000 2100. 00
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 3300.000 n2 | 0. 46000 1518. 00| 0. 43000 1419. 00| 0. 45000 1485. 00
ASPHALT FOR TACK COAT | | [
0023 407-04348 1100.000 n2 | 3. 30000 3630. 00| 3. 12000 3432. 00| 3. 10000 3410. 00
SEAL COAT, 2 | | [
0024 501- 05090 252.800 n2 | 60. 00000 15168. 00| 80. 47000 20342. 82| 47. 00000 11881. 60
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0025 601- 01522 4.000 EACH 1320. 00000 5280. 00| 1089. 62000 4358. 48| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0026 601-01700 1.000 EACH 1644. 50000 1644. 50| 1557. 34000 1557. 34| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 [ |
0027 601- 94689 4,000 EACH 3844. 50000 15378. 00 3125. 10000 12500. 40| 3150. 00000 12600. 00
GUARDRAI L END TREATMENT, GS | |
0029 601-99105 126.960 m | 30. 71000 3898. 94 34. 19000 4340. 76| 33. 50000 4253. 16
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0030 601- 99365 61.000 m | 38. 28000 2335. 08 37. 60000 2293. 60| 37. 50000 2287. 50

GUARDRAIL, WBEAM 1.905 m SPACING FOR |
TEMPORARY BRI DGE APPROACHES |

I
II
I
I
I
I
I
I
|
0032 610- 05527 15.000 My | 81. 79000 1226. 85| 78. 11000 1171. 65| 78. 00000 1170. 00
I
I
I
I
I
I
I
I
I
I

0031 602- 06729 4.000 EACH 10. 00000 40. 00 8. 33000 33. 32| 7.00000 28. 00
BARRI ER DELI NEATCR |
HVA FOR APPROACHES |

0033 611- 06497 1.000 EACH 125. 00000 125. 00 98. 96000 98. 96| 115. 00000 115. 00
MAl LBOX ASSEMBLY, Sl NGLE | |

0034 615- 06490 13.000 EACH 93. 50000 1215. 50 114. 59000 1489. 67| 120. 00000 1560. 00
RIGHT OF WAY MARKER | |

0035 616- 02320 1250.000 n2 | 3.00000 3750. 00 2. 43000 3037. 50| 3. 70000 4625. 00
GEOTEXTI LES | |

0036 616- 06405 918.000 My | 17. 00000 15606. 00 19. 64000 18029. 52| 19. 00000 17442. 00
Rl PRAP, REVETMENT | |

0037 621-01004 3.000 EACH 550. 00000 1650. 00 520. 85000 1562. 55| 550. 00000 1650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0038 621- 01371 35.000 kg | 9. 00000 315. 00| 8. 49000 297. 15 8. 50000 297. 50
SEED M XTURE, LEGUMVE, 2 | | |

0039 621- 01882 60.000 kg | 16. 50000 990. 00| 16. 07000 964. 20| 15. 80000 948. 00

SEED M XTURE, T, CONVENTI ONAL M X | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1212938
| ROBERTSON, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0040 621-06545 1.500 My | 667. 70000 1001. 55| 635. 95000 953. 93| 635. 00000 952. 50
FERTI LI ZER | | |
0041 621-06548 2.500 kg | 60. 50000 151. 25| 57. 39000 143. 48| 56. 00000 140. 00
SEED M XTURE, CV | | [
0042 621- 06553 210.000 kg | 9. 00000 1890. 00| 8. 49000 1782. 90| 8. 60000 1806. 00
SEED M XTURE, R | | [
0043 621- 06565 9.000 M | 513. 70000 4623. 30| 493. 72000 4443. 48| 490. 00000 4410. 00
MULCHI NG MATERI AL | |
0044 621- 06567 90.000 kL | 1. 10000 99. 00| 1. 38000 124. 20| 1. 10000 99. 00
WATER | [ [
0045 621- 06575 850.000 n2 | 5. 17000 4394. 50| 4, 99000 4241. 50| 4. 90000 4165. 00
SODDI NG, NURSERY | | [
0046 622-52436 4.000 EACH 22.00000 88. 00| 20. 83000 83. 32| 22. 74000 90. 96
SIGN, DO NOT MOW OR SPRAY | | |
0047 622-91786 100. 000 EACH| 11. 00000 1100. 00| 10. 42000 1042. 00| 11. 37000 1137. 00
SEEDLI NG | | [
0048 622-98200 4.000 EACH 22.00000 88. 00| 20. 83000 83. 32| 22. 74000 90. 96
SIGN, DO NOT Di STURB | |
0049 701-51195 67.200 m | 150. 00000 10080. 00| 135. 23000 9087. 46| 220. 00000 14784. 00
PILE, STEEL H, HP 310 X 79 | | [
0050 701-91792 12. 000 EACH 100. 00000 1200. 00| 91. 80000 1101. 60| 115. 00000 1380. 00
PILE TIP, STEEL H | | [
0051 702-51005 81.400 n8 | 500. 00000 40700. 00| 733. 60000 59715. 04| 445, 00000 36223. 00
CONCRETE, A, SUBSTRUCTURE | | [
0052 702-51015 22.400 n8 | 500. 00000 11200. 00| 1122. 10000 25135. 04| 320. 00000 7168. 00
CONCRETE, B, FOOTI NGS | | [
0053 703-51030 10414. 000 kg | 1. 20000 12496. 80| 1. 17000 12184. 38| 1. 35000 14058. 90
REI NFORCI NG STEEL | |
0054 703-51032 25246.000 kg | 1. 40000 35344. 40| 1. 39000 35091. 94| 1. 50000 37869. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0055 704-51002 206.100 nB8 | 500. 00000 103050. 00| 510. 93000 105302. 67| 375. 00000 77287.50
CONCRETE, C, SUPERSTRUCTURE | | |
0056 706-05732 4.000 EACH 1100. 00000 4400. 00| 2298. 84000 9195. 36| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0057 706-51020 27.200 n8 | 500. 00000 13600. 00| 447. 82000 12180. 70| 485. 00000 13192. 00
CONCRETE, C, RAILING | | [
0058 707-05979 405.700 nR2 | 300. 00000 121710. 00| 305. 16000 123803. 41| 385. 00000 156194. 50

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | |

CB, 686 nm X 1219 nm [ | |
0059 709- 51821 LUMP| 3000. 00000 3000. 00| 3541. 78000 3541. 78| 6500. 00000 6500. 00

SURFACE SEAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1212938
| ROBERTSON, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 713-51335 LUWP|  300000. 00000 300000. 00| 246114. 49000 246114. 49| 316000. 00000 316000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0061 715-05048 4.600 m | 10. 00000 46. 00| 67. 81000 311. 93| 55. 00000 253. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0062 715-05203 4.900 m | 10. 00000 49. 00| 64. 94000 318. 21| 50. 00000 245. 00
PIPE, TYPE 4, O RCULAR 100 mm [ [ |
0063 715- 05438 3.000 m | 25. 00000 75. 00| 62. 35000 187. 05| 35. 00000 105. 00
PI PE, DRAIN TILE TERM NAL SECTION, 100 | | |
nm | | I
0064 715-05439 3.000 m 25. 00000 75. 00| 62. 35000 187. 05| 40. 00000 120. 00
PI PE, DRAIN TILE TERM NAL SECTION, 150 | | |
m I I I
0066 801-04308 2.000 EACH 385. 00000 770. 00| 395. 85000 791. 70| 520. 00000 1040. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0067 801- 06049 828.000 m | 1. 49000 1233. 72| 1. 38000 1142. 64| 1. 00000 828. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |
0068 801- 06605 9. 000 EACH 220. 00000 1980. 00| 125. 00000 1125. 00| 95. 00000 855. 00
BARRI CADE, |11A | | |
0069 801- 06640 17.000 EACH 132. 00000 2244. 00| 114. 59000 1948. 03| 140. 00000 2380. 00
CONSTRUCTI ON SI GN, A | | |
0070 801-06643 1800.000 m | 3. 26000 5868. 00| 3. 25000 5850. 00| 3. 00000 5400. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | | |
100 mMm | |
0071 801- 06644 136.000 m | 3. 44000 467. 84| 3. 25000 442, 00| 3. 00000 408. 00
TEMPORARY PAVEMENT MARKI NG |, VH TE, | | |
100 mm | | |
0072 801- 06645 10. 000 EACH 33. 00000 330. 00| 36. 46000 364. 60| 33. 00000 330. 00
CONSTRUCTI ON SI G, B | | [
0073 801- 06647 692.000 m | 1. 49000 1031. 08| 1. 38000 954. 96| 1. 00000 692. 00
TEMPORARY PAVEMENT MARKING 11, WH TE, | | |
100 mm | | |
0074 801-06775 LUWP| 10000. 00000 10000. 00| 19952. 80000 19952. 80| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | [
0075 808-01226 32.000 EACH 17. 60000 563. 20| 31. 25000 1000. 00| 32. 00000 1024. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL [

0076 808-06712 433.000 m | 1. 00000 433. 00 0. 95000 411. 35| 0. 70000 303. 10
0077 808-06713 866.000 m | 1. 00000 866. 00 0. 95000 822. 70| 0. 70000 606. 20

I
I
|
LINE, PAINT, BROKEN, YELLON 100 mm | | |
|
I

LINE, PAINT, SCLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1212938
| ROBERTSON, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 808-06714 320.000 m | 1. 00000 320. 00| 0. 95000 304. 00| 0. 70000 224.00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0079 808- 75994 32.000 EACH 8. 80000 281. 60| 10. 42000 333. 44| 7.00000 224.00
PRI SMATI C REFLECTOR | | [
0080 808- 75996 32.000 EACH 10. 00000 320. 00| 14. 35000 459. 20| 21. 00000 672. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0082 808-06716 300.000 m | 2.17000 651. 00| 1. 71000 513. 00| 1. 80000 540. 00
LI NE, REMOVE | | |
0083 201-52370 LUWP| 20000. 00000 20000. 00| 35417. 80000 35417. 80| 20000. 00000 20000. 00
CLEARI NG R GHT OF WAY | | |
0084 801-97643 72.000 m | 20. 90000 1504. 80| 25. 36000 1825. 92| 28. 50000 2052. 00
TEMPORARY BUZZ STRI PS | | |
0085 601-97080 4.000 EACH 1836. 23000 7344. 92| 1614. 64000 6458. 56| 1650. 00000 6600. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
SECTI ON TOTALS | $ 1,141,915. 73| $ 1,191, 441. 91| $ 1,206, 843. 38
------------------------------------------ ey

CONTRACT TOTALS | $ 1,141,915.73| $ 1,191, 441. 91| $ 1,206,843.38




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14

DATE : 11/02/99
PAGE : 321 -11

RQUTE : SR 46

CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :

| (7) 35-1673827
| HENDERSON, H. E.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 12.000 MOS | 557. 31000
FIELD OFFI CE, 27.9 n2 |

0002 105- 06845 LUVP|  42983. 40000
CONSTRUCTI ON ENGI NEERI NG |

0003 110- 01001 LUVP|  56340. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202- 02241 65.000 m | 5. 85000
GUARDRAI L, REMOVE |

0005 202- 02286 1.000 EACH  78215. 00000
PRESENT STRUCTURE, REMOVE |

0006 202- 03000 LUVP| 527. 20000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
6SA |

0007 202- 60820 715.000 n2 | 5. 27000
SURFACE M LLI NG ASPHALT |

0008 203- 02000 601.000 18 | 8. 83000
EXCAVATI ON, COVMON |

0009 203- 02070 1738.000 18 | 13. 93000
BORROW |

0010 203-51223 2641.000 n8 | 13. 77000
EXCAVATI ON, WATERVMAY |

0011 205- 02224 1194.000 m | 5. 20000

TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

0012 206-51215 28.500 nB | 257. 24000
EXCAVATI ON, X |
0013 206-51220 229.100 nB8 | 18. 06000
EXCAVATI ON, VET |
0014 213-52830 24.300 nB8 | 84. 64000
FLOMBLE MORTAR |
0015 303-52308 1150.000 My | 17. 38000
COVPACTED AGGREGATE FCR BASE, 0, 53 |
0016 303-52309 1350.000 My | 20. 49000
COVPACTED AGCREGATE FOR SHOULDER, 0, 53 |
0017 402- 05468 190.000 My | 51. 24000
HVA BASE 25.0 mm MNAI NLI NE |
0018 402-05474 1100.000 My | 41.51000
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE |
0019 402-05477 307.000 My | 55. 77000
|

HVA SURFACE 9.5 mm MAI NLI NE

I NC.

ANOUNT]|

6687.
42983.
56340.

380.
78215.

527.

3768.
5306.
24210.
36366.

6208.

7331.

4137.

2056.

19987.

27661.

9735.

45661.

17121.

34
55|
75|
00|
50|
60|
00|

39

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 321 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1673827 | |

| HENDERSON, H.E., INC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0020 402- 05481 210.000 M | 53. 17000 11165. 70|
HVA BASE 25.0 nm SHOULDER | |
0021 405- 05518 2800. 000 n2 | 0. 74000 2072. 00|
ASPHALT FOR PRI ME COAT | |
0022 406- 05521 3300. 000 n2 | 0. 43000 1419. 00|
ASPHALT FOR TACK COAT | |
0023 407- 04348 1100.000 n2 | 3. 48000 3828. 00|
SEAL COAT, 2 |
0024 501- 05090 252.800 n2 | 54. 07000 13668. 90|
CEMENT CONCRETE PAVEMENT, RElI NFORCED, | |
250 mMm | |
0025 601- 01522 4.000 EACH 1176. 00000 4704. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0026 601-01700 1.000 EACH 1575. 00000 1575. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | |
0027 601-94689 4.000 EACH 3323. 25000 13293. 00|
GUARDRAI L END TREATMENT, OS | |
0029 601-99105 126.960 m | 32. 13000 4079. 22|
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0030 601-99365 61.000 m | 41. 11000 2507. 71|

TEMPORARY BRI DGE APPROACHES | |

0031 602- 06729 4.000 EACH 20. 00000 80. 00|
BARRI ER DELI NEATCR | |
0032 610- 05527 15.000 My | 102. 40000 1536. 00|
HVA FOR APPROACHES | |
0033 611- 06497 1.000 EACH 178. 50000 178. 50|
MAl LBOX ASSEMBLY, S| NGLE | |
0034 615- 06490 13.000 EACH 108. 15000 1405. 95|
RIGHT OF WAY MARKER | |
0035 616- 02320 1250.000 n2 | 2. 10000 2625. 00|
GEOTEXTI LES | [
0036 616- 06405 918.000 My | 22. 30000 20471. 40|
Rl PRAP, REVETMENT | [
0037 621- 01004 3.000 EACH 525. 00000 1575. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0038 621- 01371 35.000 kg | 8. 56000 299. 60|
SEED M XTURE, LEGUMVE, 2 | |
0039 621-01882 60.000 kg | 15. 75000 945. 00|

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
GUARDRAI L, WBEAM 1.905 m SPACING FCR | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

SEED M XTURE, T, CONVENTI ONAL M X | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 321 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 131, 448. 14 ROUTE : SR 46
CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1673827 | |
| HENDERSON, H.E., INC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 621-06545 1.500 My | 637. 35000 956. 03| |
FERTI LI ZER | | |
0041 621-06548 2.500 kg | 57. 75000 144. 38| |
SEED M XTURE, CV | [ [
0042 621- 06553 210.000 kg | 8. 56000 1797. 60| |
SEED M XTURE, R | [ [
0043 621- 06565 9.000 M | 490. 35000 4413. 15| |
MULCHI NG MATERI AL [ [ [
0044 621- 06567 90.000 kL | 1. 05000 94. 50|
WATER | [ |
0045 621- 06575 850.000 n2 | 4, 94000 4199. 00| |
SODDI NG, NURSERY | [ [
0046 622-52436 4.000 EACH 21. 00000 84. 00| |
SIGN, DO NOT MOW OR SPRAY | | [
0047 622-91786 100. 000 EACH| 10. 50000 1050. 00| |
SEEDLI NG | [ [
0048 622-98200 4.000 EACH 21. 00000 84. 00| |
SIGN, DO NOT Di STURB | [ [
0049 701-51195 67.200 m | 179. 38000 12054. 34| |
PILE, STEEL H, HP 310 X 79 | | [
0050 701-91792 12.000 EACH 74. 98000 899. 76|
PILE TIP, STEEL H | [ [
0051 702-51005 81.400 nB8 | 597. 55000 48640. 57| |
CONCRETE, A, SUBSTRUCTURE | [ [
0052 702-51015 22.400 n8 | 548. 93000 12296. 03| |
CONCRETE, B, FOOTI NGS | | [
0053 703-51030 10414.000 kg | 2. 38000 24785. 32| |
REI NFORCI NG STEEL | [ |
0054 703-51032 25246.000 kg | 1. 45000 36606. 70| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0055 704-51002 206.100 nB8 | 470. 73000 97017. 45| |
CONCRETE, C, SUPERSTRUCTURE | | |
0056 706-05732 4.000 EACH 1033. 94000 4135. 76| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0057 706-51020 27.200 n8 | 723. 63000 19682. 74| |
CONCRETE, C, RAILING | | |
0058 707-05979 405.700 n2 | 279. 01000 113194. 36| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 nm X 1219 mm [ [ [
0059 709-51821 LUWP| 4494. 00000 4494. 00| |
I

SURFACE SEAL



ENG NEER S ESTI MATE: $ 1, 131, 448. 14

CALL CRDER @ 321

LETTI NG DATE : 10/13/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

B -24333-A

DATE : 11/02/99
PAGE : 321 -14

RQUTE : SR 46
COUNTI ES : MONRCE

SEYMOUR DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY
0060 713-51335 LUMP
TEMPORARY BRI DGE AND APPROACHES |
0061 715-05048 4.600 m |
PIPE, TYPE 4, O RCULAR 150 mm |
0062 715- 05203 4.900 m |
PIPE, TYPE 4, O RCULAR 100 mm |
0063 715- 05438 3.000 m |
PI PE, DRAIN TILE TERM NAL SECTI ON, 100 |
nm |
0064 715- 05439 3.000 m |
PI PE, DRAIN TILE TERM NAL SECTI ON, 150 |
mm [
0066 801-04308 2.000 EACH
ROAD CLOSURE S| GN ASSEMBLY
0067 801- 06049 828.000 m |
TEMPORARY PAVEMENT MARKI NG, |1, YELLOW |
100 nm |
0068 801- 06605 9.000 EACH
BARRI CADE, |11A |
0069 801- 06640 17.000 EACH
CONSTRUCTI ON SI GN, A
0070 801- 06643 1800.000 m |
TEMPORARY PAVEMENT MARKING |, YELLOW |
100 m |
0071 801- 06644 136.000 m |
TEMPORARY PAVEMENT MARKI NG |, WH TE,
100 nm |
0072 801- 06645 10. 000 EACH
CONSTRUCTI ON SI GN, B
0073 801- 06647 692.000 m |
TEMPORARY PAVEMENT MARKING, |1, WH TE, |
100 rm |
0074 801-06775 LUMP
MAI NTAI NI NG TRAFFI C
0075 808- 01226 32.000 EACH
SNOAPLOWABLE RAI SED PAVEMENT MARKER |
CASTING, | NSTALL |
0076 808- 06712 433.000 m |
LINE, PAINT, BROKEN, YELLON 100 mm |
0077 808-06713 866.000 m |

LINE, PAINT, SCLID, WHITE, 100 mm

| (7) 35-1673827
| HENDERSON, H.E., INC.

UNI'T PR CE

243781.

243781.

24.

23.

41.

41.

399.

126.

115.

36.

45599.

31.

00000

67000

25000
69000

69000

00000

. 37000

00000

50000

. 26000

. 26000

75000

. 37000

40000

50000

. 97000

. 97000

ANOUNT

113.
113.

125.

125.

798.

1134.

1134.
1963.

5868.

443.

367.

948.

45599.

1008.

420.

840.

40|

00|

01

02|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 131, 448. 14

DATE : 11/02/99
PAGE : 321 -15

RQUTE : SR 46

CALL ORDER . 321 CONTRACT ID : B -24333-A COUNTI ES : MONRCE
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :

| (7) 35-1673827

| HENDERSON, H. E., |INC. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]
__________________________________________ o e e e e e e e e e e e e m e e =
0078 808- 06714 320.000 m | 0. 97000 310. 40|
LINE, PAINT, SOLID, YELLOW 100 mm | |
0079 808- 75994 32.000 EACH 10. 50000 336. 00|
PRI SMATI C REFLECTOR | |
0080 808- 75996 32.000 EACH 20. 00000 640. 00|
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | |
REMOVE | |
0082 808- 06716 300.000 m | 1. 73000 519. 00|
LI NE, REMOVE | |
0083 201- 52370 LUMP|  29026. 00000 29026. 00|
CLEARI NG RI GHT OF WAY | |
0084 801- 97643 72.000 m | 15. 49000 1115. 28|
TEMPORARY BUZZ STRI PS | [
0085 601- 97080 4.000 EACH, 2068. 50000 8274. 00|
TEMPORARY GUARDRAI L END TREATMENT, OS5 | |
SECTI ON TOTALS | $ 1,213, 748.38|

CONTRACT TOTALS | $ 1,213,748. 38|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 331 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 892, 093. 93 ROUTE : NHS US 41
CALL ORDER . 331 CONTRACT ID: B -24364-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/13/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0173024
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 59-3285921 S & D I NDUSTRI AL PAI NTI NG | RREGULAR BI D $ 1,309, 000.00 100. 0000%
2 36-2726271 DAGLAS, A G PAINTING CO AWARD $ 1,840, 000.00 140. 5653%
3  34-1178150 CORCON, I NC. $ 1,881, 750.00 143. 7547%
4 34-1564476 NORTH STAR PAI NTI NG CO $ 2,322,000.00 177.3873%

| (1) 59-3285921 | (2) 36-2726271 | (3) 34-1178150
|S & D INDUSTRIAL PAINTING |DAGAS, A G PAINTING CO | CORCON, |NC.

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

| |
0001 105-06790 12.000 Mos | 1000. 00000 12000. 00| 2500. 00000 30000. 00| 2500. 00000 30000. 00

FIELD OFFI CE, 27.9 n2 | | |

0002 110- 01001 LUMP|  30000. 00000 30000. 00] 100000. 00000 100000. 00]  90000. 00000 90000. 00
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |

0003 619- 51859 LUMP|  278000. 00000 278000. 00|  400000. 00000 400000. 00|  480000. 00000 480000. 00
PAINT STEEL BRI DGE | | |

0004 619- 61000 LUMP|  950000. 00000 950000. 00| 1100000. 00000  1100000.00] 800000. 00000 800000. 00
CLEAN STEEL BRI DGE | |

0005 619- 93423 LUMP|  10000. 00000 10000. 00|  170000. 00000 170000. 00|  320000. 00000 320000. 00
POLLUTI ON CONTROL | | |

0006 709- 51821 LUMP|  19000. 00000 19000. 00|  20000. 00000 20000. 00|  141750. 00000 141750. 00
SURFACE SEAL | | |

0007 801- 06775 LUMP|  10000. 00000 10000. 00|  20000. 00000 20000.00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 1,309, 000. 00| $ 1,840, 000. 00| $ 1,881, 750.00
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,309, 000. 00| $ 1,840, 000. 00| $ 1,881, 750. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 892, 093. 93 ROUTE : NHS US 41
CALL ORDER . 331 CONTRACT ID: B -24364-A COUNTI ES : d BSON KNOX
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 34-1564476 | |
| NORTH STAR PAI NTI NG CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 105-06790 12.000 MOS | 1000. 00000 12000. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 110-01001 LUWP| 40000. 00000 40000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 51859 LUVP| 1000000. 00000 1000000. 00| |
PAI NT STEEL BRI DGE | | [
0004 619- 61000 LUVP| 1000000. 00000 1000000. 00| |
CLEAN STEEL BRI DGE | | [
0005 619- 93423 LUWVP|  200000. 00000 200000. 00| |
POLLUTI ON CONTRCL | | [
0006 709-51821 LUWP| 20000. 00000 20000. 00| |
SURFACE SEAL | | |
0007 801-06775 LUWP| 50000. 00000 50000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 2,322,000. 00| |
CONTRACT TOTALS | $ 2,322,000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 351 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 424,892. 20 ROUTE : PENDLETON AVENUE
CALL ORDER . 351 CONTRACT ID : B -24574-A COUNTI ES : MADI SON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 7348002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $ 1,282, 473.37 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $ 1,366, 345.23 106. 5398%
3 35-1447641 STRUCTURE CONTRACTORS $ 1,376,297. 62 107. 3158%
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1447641
| ATLAS EXCAVATING | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTCRS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06790 9.000 MS | 750. 00000 6750. 00| 1400. 00000 12600. 00| 1500. 00000 13500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  18360. 00000 18360. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  65000. 00000 65000. 00|  68300. 00000 68300. 00|  68000. 00000 68000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00|  53527. 86000 53527.86|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 2045.000 n2 | 7. 50000 15337. 50| 10. 37000 21206. 65| 11. 00000 22495. 00
PAVEMENT, REMOVE | | |
0006 202-51330 LUMP|  50000. 00000 50000. 00|  68947. 00000 68947.00|  65000. 00000 65000. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 66.000 n2 | 10. 00000 660. 00| 7.39000 487. 74| 20. 00000 1320. 00
SURFACE M LLING ASPHALT | | |
0008 202- 60822 462.000 n2 | 8. 00000 3696. 00| 7. 39000 3414. 18| 10. 00000 4620. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0009 203- 02000 805.000 n8 | 15. 00000 12075. 00| 66. 96000 53902. 80| 13. 00000 10465. 00
EXCAVATI ON,  COMMON | | |
0010 203- 02070 859.000 n8 | 14. 00000 12026. 00| 17. 26000 14826. 34| 22. 00000 18898. 00
BORROW | |
0011 205- 02224 380.000 m | 7.30000 2774. 00| 6. 10000 2318. 00| 6. 00000 2280. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0012 205- 02229 309.000 m | 6. 80000 2101. 20| 8. 50000 2626. 50 8. 00000 2472.00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |

0013 205- 02236 4.000 EACH 85. 00000 340. 00| 68. 00000 272. 00| 75. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | |



ENG NEER S ESTI MATE: $ 1, 424, 892. 20
CALL CRDER : 351
LETTI NG DATE : 10/13/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D
DI STR CT :

B -24574-A
GREENFI ELD DI STRI CT

ROUTE
COUNTI ES

PENDLETON AVENUE
MADI SON

DATE :
PAGE :

11/ 02/
351 -2

99

| (1) 35-1212938

| ATLAS EXCAVATI NG

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

0014 205-02237 9.000 EACH
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

0015 206- 51215 73.000 n8 |
EXCAVATI ON, X |
0016 206- 51220 197.000 nB |
EXCAVATI ON, VAET |
0017 211- 02060 477.000 n8 |
B BORROW FOR STRUCTURE BACKFI LL |
0018 213-52830 29.000 n8 |
FLOMBLE NMORTAR |
0019 303- 04075 13.000 My |
COVPACTED AGGREGATE FOR SURFACE, 0, 73 |
0020 303-52308 1107.000 My |
COVPACTED AGGREGATE FOR BASE, 0, 53 |
0021 402- 05468 681.000 My |
HVA BASE 25.0 mm MAI NLI NE |
0022 402- 05474 414.000 My |
HVA | NTERVEDI ATE 19.0 nm NAI NLI NE |
0023 402- 05477 198.000 My |
HVA SURFACE 9.5 mm MAI NLI NE |
0024 402- 05481 11.000 My |
HVA BASE 25.0 mm SHOULDER |
0025 404- 05511 27.000 n2 |
SEAL COAT, 2 |
0026 405- 05518 2522.000 n2 |
ASPHALT FOR PRI NE COAT |
0027 406- 05521 5142.000 n2 |
ASPHALT FOR TACK COAT |
0028 501- 05090 222.000 n2 |
CEMENT CONCRETE PAVEMENT, REI NFORCED, |
250 nm |
0029 601-01128 2.000 EACH
GUARDRAI L TRANSI TI ON TYPE WGB
0030 601- 01522 2.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |
0031 601- 01625 1.000 EACH

GUARDRAI L CONNECTCR SYSTEM W BEAM |
CURVED, 1 |
0032 601- 06037 3.000 EACH
GUARDRAI L END TREATMENT, | |

80

325.
45
25

150
30
17
37.
43.
51.

105.

42.

65

825
1100

1250

585

UNI'T PR CE

720

00000

00000
00000
00000
00000
00000
50000
50000
20000
50000
00000

00000

. 45000

. 35000

00000

00000
00000

00000

00000

I NC.

| (2) 35-1609544

| SCHUTT- LOOKABI LL CO

I
ANOUNT]|

23725

8865.

11925

4350

390

19372

25537

17884.

10197

1155

1134.

1134.

1799

14430

1650

2200.

1250.

1755

I
ooI
00|I
00|I
00|I
ooI

. 50|I
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00|I
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ooI
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00|

I
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. 00|

I
I
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I
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|
I
00|
I

UNI T PRI CE

306.

34.
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27.
110.
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19.
37.
42.
70.
123.

46.

50

900.
1162.

1277.
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00000

75000
75000
91000
00000
81000
41000
29000
94000
06000
17000

33000

. 13000

. 11000

22000

00000
00000

00000

00000

| (3) 35-1447641

| STRUCTURE CONTRACTCORS

I
ANOUNT]

8668

23393

13313

3190

400.

21486

25394

17777.

13871

1354

1250

2849.
565

11148

1800
2324.

1277

1905.

00
|

75|

75|

. 07|

. 00|

I
53]

. 87|

.49

I
16

. 88|

. 87|

.91

I
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I
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I
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I
I
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I
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I
00|
I
I
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I

UNT PRI CE
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112.

100

22
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. 00000
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1300.
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2571.

15540.

2000
2400.

1800.

1800

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 02/ 99
351 -3

ENG NEER S ESTI MATE: $ 1, 424,892. 20 ROUTE : PENDLETON AVENUE
CALL ORDER . 351 CONTRACT ID : B -24574-A COUNTI ES : MADI SON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1447641
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0033 601-99105 34.290 m | 45, 00000 1543. 05| 50. 00000 1714. 50| 35. 00000 1200. 15
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 604- 06069 72.000 n2 | 44, 00000 3168. 00| 43. 23000 3112. 56| 50. 00000 3600. 00
CURB RAMP, CONCRETE | | [
0035 604-91531 917.000 n2 | 29. 00000 26593. 00| 26. 73000 24511. 41| 25. 00000 22925. 00
S| DEWALK, CONCRETE, 100 nm | | [
0036 605-52807 521.000 m | 37. 00000 19277. 00| 61. 48000 32031. 08| 45, 00000 23445, 00
CURB AND GUTTER, COMBI NED | | [
0037 607-06335 89.000 m | 64. 00000 5696. 00| 94. 50000 8410. 50| 40. 00000 3560. 00
PAVED SIDE DI TCH, A | | [
0038 610- 05527 80.000 My | 90. 00000 7200. 00| 103. 96000 8316. 80| 55. 00000 4400. 00
HVA FOR APPROACHES | | [
0039 611- 05330 218.000 n2 | 53. 00000 11554. 00| 38. 41000 8373. 38| 40. 00000 8720. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0040 611-06497 3.000 EACH 100. 00000 300. 00| 125. 00000 375. 00| 200. 00000 600. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0041 615-99189 1.000 EACH 1300. 00000 1300. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
PLAQUE, ALUM NUM | | |
0042 616- 02320 673.000 n2 | 3. 90000 2624. 70| 2. 40000 1615. 20| 3. 00000 2019. 00
GEOTEXTI LES | | |
0043 616- 06450 732.000 n2 | 38. 00000 27816. 00| 72. 00000 52704. 00| 60. 00000 43920. 00
Rl PRAP, PRECAST CONCRETE | | |
0044 621- 06567 70.000 kL | 1. 10000 77.00]| 1. 15000 80. 50| 1. 00000 70. 00
WATER | [ |
0045 621- 06575 3850. 000 n2 | 3. 00000 11550. 00| 3. 28000 12628. 00| 3. 00000 11550. 00
SODDI NG,  NURSERY | | |
0046 622- 05626 7.000 EACH 325. 00000 2275. 00| 340. 00000 2380. 00| 300. 00000 2100. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 1800 TO 2400 mm | | |
0047 622-05649 9.000 EACH 325. 00000 2925. 00| 340. 00000 3060. 00| 300. 00000 2700. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm | [ |
0048 622- 05650 3.000 EACH 365. 00000 1095. 00| 384. 00000 1152. 00| 340. 00000 1020. 00
PLANT, DECI DUOUS TREE, SINGE STEM | | |
OVER 50 TO 63 mm | |
0049 701-51195 70.000 m | 220. 00000 15400. 00| 142. 49000 9974. 30| 200. 00000 14000. 00
PILE, STEEL H, HP 310 X 79 | | |
0050 701-91792 14. 000 EACH 110. 00000 1540. 00| 95. 49000 1336. 86| 75. 00000 1050. 00
PILE TIP, STEEL H | | |
0051 702-51005 82.300 nm8 | 480. 00000 39504. 00| 450. 12000 37044. 88| 450. 00000 37035. 00

CONCRETE, A, SUBSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 351 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 424,892. 20 ROUTE : PENDLETON AVENUE
CALL ORDER . 351 CONTRACT ID : B -24574-A COUNTI ES : MADI SON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1447641
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 702-51015 57.000 n8 | 280. 00000 15960. 00| 270. 91000 15441. 87| 300. 00000 17100. 00
CONCRETE, B, FOOTI NGS | | |
0053 702-51100 64.000 kg | 6. 00000 384. 00| 4. 50000 288. 00| 8. 00000 512. 00
DRAI N PI PE, CAST I RON, 150 mm | | [
0054 702-51110 174.200 kg | 4.10000 714. 22| 4. 84000 843. 13| 15. 00000 2613. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0055 703-51030 11433.000 kg | 1. 20000 13719. 60| 1. 12000 12804. 96| 1. 50000 17149. 50
REI NFORCI NG STEEL | | [
0056 703-51032 44189. 000 kg | 1. 40000 61864. 60| 1. 32000 58329. 48| 1. 50000 66283. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0057 704-51002 206.400 nB8 | 420. 00000 86688. 00| 497. 87000 102760. 37| 500. 00000 103200. 00
CONCRETE, C, SUPERSTRUCTURE | |
0058 706- 03278 4.000 EACH 1700. 00000 6800. 00| 1400. 00000 5600. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | | |
0059 706-92612 89.600 m | 225. 00000 20160. 00| 218. 60000 19586. 56| 350. 00000 31360. 00
RAI LI NG CONCRETE, C, MODI FI ED | | [
0060 709-51821 LUWP| 8600. 00000 8600. 00| 6580. 00000 6580. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0061 711-51038 LUWP|  220000. 00000 220000. 00] 173200. 00000 173200. 00] 200000. 00000 200000. 00
STRUCTURAL STEEL | | |
0062 714-02802 171.200 n2 | 195. 00000 33384. 00| 172. 83000 29588. 50| 160. 00000 27392. 00
RETAI NI NG WALL, PRECAST CONCRETE UNITS | | |
0063 715-01907 6. 000 EACH 575. 00000 3450. 00| 1642. 23000 9853. 38| 1635. 00000 9810. 00
WATER SERVI CE CONNECTI ON, RELOCATE | | |
0064 715-01963 1.000 EACH 2950. 00000 2950. 00| 2990. 44000 2990. 44| 2682. 00000 2682. 00
TAPPI NG SLEEVE, 300 nm | | |
0065 715- 02906 60.000 m | 140. 00000 8400. 00| 95. 84000 5750. 40| 90. 00000 5400. 00
WATER LI NE, 100 nm | | [
0066 715-02908 140.000 m | 160. 00000 22400. 00| 126. 65000 17731. 00| 118. 16000 16542. 40
WATER LI NE, 250 nm [ [ [
0067 715-02919 1.000 EACH 205. 00000 205. 00| 522. 82000 522. 82| 452. 00000 452. 00
GATE VALVE, 50 nm | | |
0068 715-05408 20.000 m | 165. 00000 3300. 00| 139. 79000 2795. 80| 154. 10000 3082. 00
PI PE, SANI TARY SEWER 200 nm | | |
0069 715-05575 289.900 m | 125. 00000 36237. 50| 78. 00000 22612. 20| 115. 10000 33367. 49
PI PE, 375 nm | | |
0070 715-05711 149.000 m | 130. 00000 19370. 00| 118. 16000 17605. 84| 95. 00000 14155. 00
PI PE, SANI TARY SEWER 150 nm | | [
0071 715- 46005 3.000 EACH 270. 00000 810. 00| 270. 61000 811. 83| 680. 00000 2040. 00

PI PE END SECTI ON, 375 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 02/ 99
351 -5

ENG NEER S ESTI MATE: $ 1, 424,892. 20 ROUTE : PENDLETON AVENUE
CALL ORDER . 351 CONTRACT ID : B -24574-A COUNTI ES : MADI SON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1447641
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0072 715-90052 LUWP| 83000. 00000 83000. 00| 48797. 18000 48797. 18| 97010. 00000 97010. 00
LI FT STATI ON | | |
0073 715- 90052 LUWP| 5000. 00000 5000. 00| 5006. 81000 5006. 81| 8490. 00000 8490. 00
LI FT STATION , REMOVE | | |
0074 720- 44000 2.000 EACH 225. 00000 450. 00| 349. 47000 698. 94| 357. 00000 714. 00
CASTI NG ADJUST TO GRADE | [ [
0075 720- 45005 1.000 EACH 950. 00000 950. 00| 920. 75000 920. 75| 1765. 00000 1765. 00
I NLET, A2 | | |
0076 720- 45030 2.000 EACH 925. 00000 1850. 00| 756. 46000 1512. 92| 1600. 00000 3200. 00
I NLET, E7 | | |
0077 720- 45045 6.000 EACH 1150. 00000 6900. 00| 1204. 68000 7228. 08| 2047. 00000 12282. 00
I NLET, J10 | | [
0078 720- 45055 1.000 EACH| 1150. 00000 1150. 00| 1161. 54000 1161. 54| 1950. 00000 1950. 00
| NLET, MLO | | |
0079 720- 45270 1.000 EACH 450. 00000 450. 00| 855. 56000 855. 56| 1330. 00000 1330. 00
PI PE CATCH BASIN, 450 mm | | [
0080 720- 45410 4.000 EACH 1575. 00000 6300. 00| 1478. 07000 5912. 28| 1565. 00000 6260. 00
MANHOLE, C4 | | [
0081 726-92406 8.000 EACH 850. 00000 6800. 00| 572. 00000 4576. 00| 459. 00000 3672. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0082 728-98377 LUVP| 5000. 00000 5000. 00| 3330. 00000 3330. 00| 4500. 00000 4500. 00
MASONRY COATI NG | | [
0083 732-04836 2.000 EACH 345. 00000 690. 00| 634. 32000 1268. 64| 538. 00000 1076. 00
GATE VALVE , 100 mm | | [
0084 732-04836 1.000 EACH 905. 00000 905. 00| 1178. 13000 1178. 13| 1310. 00000 1310. 00
GATE VALVE , 250 nm | | |
0085 732-04964 2.000 m | 590. 00000 1180. 00| 568. 13000 1136. 26| 550. 00000 1100. 00
WATER MAIN , 300 nm | | |
0086 732-04965 4.000 m | 165. 00000 660. 00| 266. 18000 1064. 72| 400. 00000 1600. 00
WATER SERVI CE LINE , 50 mm | | |
0087 732-04987 1. 000 EACH 580. 00000 580. 00| 1124. 25000 1124. 25] 1087. 00000 1087. 00
CONNECTI ON , GRI NDER SERVI CE TO FORCE | | |
MAI N | I I
0088 732-04987 1.000 EACH 565. 00000 565. 00| 1033. 61000 1033. 61| 727. 00000 727.00
CONNECTI ON , NEW FORCE MAIN TO EXI STI NG | | |
FORCE MAI N | | [
0089 732-91742 2.000 EACH 780. 00000 1560. 00| 1350. 84000 2701. 68| 1391. 00000 2782. 00
FI RE HYDRANT , RELOCATE | | |
0090 801-04308 5.000 EACH 420. 00000 2100. 00| 450. 00000 2250. 00| 400. 00000 2000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0091 801- 06605 6. 000 EACH 95. 00000 570. 00| 85. 00000 510. 00| 75. 00000 450. 00

BARRI CADE, II1A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 351 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 424,892. 20 ROUTE : PENDLETON AVENUE
CALL ORDER . 351 CONTRACT ID : B -24574-A COUNTI ES : MADI SON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1447641
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 801- 06606 8.000 EACH 140. 00000 1120. 00| 130. 00000 1040. 00| 115. 00000 920. 00
BARRI CADE, 111B | | |
0093 801- 06625 8.000 EACH 65. 00000 520. 00| 56. 00000 448. 00| 50. 00000 400. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0094 801- 06640 17.000 EACH 95. 00000 1615. 00| 78. 00000 1326. 00| 70. 00000 1190. 00
CONSTRUCTI ON SI GN, A | | [
0095 801- 06775 LUWP| 8000. 00000 8000. 00| 32638. 60000 32638. 60 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | |
0096 802- 76025 3.649 n2 | 220. 00000 802. 78| 186. 45000 680. 36 20. 00000 72.98

SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 2.03 nm THI CKNESS | |

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LI'NE, 150mm [

I
I
|
|
0097 802- 76055 28.000 m | 27.00000 756. 00| 15. 25000 427. 00| 16. 25000 455. 00
SI GN POST, A | | |
0098 805- 06592 60.000 m | 37. 50000 2250. 00| 40. 68000 2440. 80| 36. 00000 2160. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0099 805- 86843 1080.000 m | 3. 20000 3456. 00| 3. 39000 3661. 20| 3. 00000 3240. 00
WRE, NO 4 COPPER 1C | | |
0100 807- 03950 12.000 EACH 570. 00000 6840. 00| 612. 46000 7349. 52| 542. 00000 6504. 00
LUM NAI RE, ORNANENTAL | | |
0101 807- 03951 12.000 EACH 680. 00000 8160. 00| 742. 41000 8908. 92| 657. 00000 7884. 00
LI GHT POLE, ORNAVENTAL | | |
0102 807- 03970 10.000 EACH| 1. 00000 10. 00| 1. 00000 10. 00| 1. 00000 10. 00
LI GHT POLE BASE | | [
0103 807- 04653 13.000 EACH 590. 00000 7670. 00| 644. 10000 8373. 30| 570. 00000 7410. 00
LI GHTI NG FOUNDATI ON | | |
0104 807- 78590 2.000 EACH 695. 00000 1390. 00| 757. 10000 1514. 20| 670. 00000 1340. 00
HANDHOLE | | |
0105 807- 84388 3.000 EACH 1500. 00000 4500. 00| 1579. 74000 4739. 22| 1400. 00000 4200. 00
LIGHT POLE, 7.9 mME MH, 3.1 mNMAST | | |
ARM TRANSFORVER BASE | | |
0106 807- 86620 3.000 EACH 290. 00000 870. 00| 301. 71000 905. 13| 267. 00000 801. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |
0107 808-06713 67.000 m | 0. 90000 60. 30| 0. 93000 62. 31| 1. 00000 67. 00
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0108 808- 06714 872.000 m | 0. 90000 784. 80| 0. 93000 810. 96 1. 00000 872. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0109 808- 75297 9.000 m | 14. 00000 126. 00| 15. 00000 135. 00| 13. 00000 117. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0110 808- 75300 60.800 m | 3. 40000 206. 72| 3. 67000 223. 14| 3. 25000 197. 60
I |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 351 -7

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 424,892. 20 ROUTE : PENDLETON AVENUE
CALL ORDER . 351 CONTRACT ID : B -24574-A COUNTI ES : MADI SON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1609544 | (3) 35-1447641
| ATLAS EXCAVATI NG | NC. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 808- 75998 28.000 EACH 52. 00000 1456. 00| 55. 00000 1540. 00| 49. 00000 1372. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0112 601-01846 1.000 EACH| 1550. 00000 1550. 00| 1640. 00000 1640. 00| 1550. 00000 1550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0113 807-03971 300.000 m | 22. 00000 6600. 00| 23. 73000 7119. 00| 21. 00000 6300. 00
CONDUI T, PVC, 63 mm SCHEDULE 40, FOR | | |
ELECTRI C [ [ |
SECTI ON TOTALS | $ 1,282,473. 37| $ 1,366, 345. 23| $ 1,376, 297.62
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,282,473.37| $ 1,366, 345. 23| $ 1,376,297.62




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 135 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 9954027
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0011 205-02229 30.000 m | 15. 00000 450. 00| 9. 50000 285. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
STRAW BALE DI TCH CHECK | |

14. 60000 438. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1381845 HARVEY, GECRGE R & SON, INC. $ 1,019, 540. 58 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $ 1,056, 887.44 103. 6631%
3 35-1523985 WRTZ & YATES, |NC. $ 1,083, 690.72 106. 2920%
4 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,123,822.05 110. 2282%
5  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,222,146.92 119. 8723%
6  35-1386990 I'SOM JACK CONSTRUCTI ON CO $ 1,233,056.75 120. 9423%
7 35-1447641 STRUCTURE CONTRACTORS $ 1,234,585.73 121. 0923%
| (1) 35-1381845 | (2) 35-1212938 | (3) 35-1523985
| HARVEY, GECRGE R & SON, | NCJ ATLAS EXCAVATI NG | NC. | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06790 12.000 MOS | 1000. 00000 12000. 00| 750. 00000 9000. 00| 1700. 00000 20400. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00|  15000. 00000 15000. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40000. 00000 40000.00]  60000. 00000 60000. 00|  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  27000. 00000 27000. 00|  35000. 00000 35000.00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  35000. 00000 35000. 00|  80000. 00000 80000. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 128.000 n2 | 15. 00000 1920. 00| 21. 00000 2688. 00| 20. 00000 2560. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 32875.400 n8 | 5. 50000 180814. 70| 1. 00000 32875. 40| 6. 53000 214676. 37
EXCAVATI ON,  COVMMON | | |
0008 203- 02070 11350.000 n8 | 8. 50000 96475. 00| 1. 00000 11350. 00| 7. 84000 88984. 00
BORROW | |
0009 203- 94803 338.000 n8 | 5. 50000 1859. 00| 7. 50000 2535. 00| 5. 23000 1767.74
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0010 205- 02224 395.000 m | 6. 50000 2567. 50| 6. 50000 2567. 50 6. 00000 2370. 00
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1212938 | (3) 35-1523985
| HARVEY, CGEORGE R & SON, | NC ATLAS EXCAVATI NG | NC. | WRTZ & YATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 205-02231 120.000 m | 15. 00000 1800. 00| 45, 00000 5400. 00| 58. 00000 6960. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0013 205- 02234 1.000 EACH 105. 00000 105. 00] 110. 00000 110. 00| 120. 00000 120. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0014 206-51215 64.100 n8 | 150. 00000 9615. 00| 200. 00000 12820. 00| 131. 04000 8399. 67
EXCAVATI ON, X | | [
0015 206-51230 70.200 n8 | 50. 00000 3510. 00| 125. 00000 8775. 00| 52. 42000 3679. 89
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0016 211- 02060 1.000 nB8 | 50. 00000 50. 00| 120. 00000 120. 00| 50. 00000 50. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0017 211- 06467 42.000 nB8 | 30. 00000 1260. 00| 62. 00000 2604. 00| 33. 00000 1386. 00
AGGREGATE FOR END BENT BACKFI LL | |
0018 303-52308 786.300 My | 16. 00000 12580. 80| 15. 00000 11794. 50| 21. 00000 16512. 30
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 303-52309 259.000 My | 20. 00000 5180. 00| 16. 00000 4144. 00| 21. 00000 5439. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0020 303-91173 89.400 My | 20. 00000 1788. 00| 21. 00000 1877. 40| 21. 00000 1877. 40
COWPACTED AGGREGATE FOR APPROACHES, 0, | | |
53 | I I
0021 402-05474 307.570 My | 42.50000 13071. 73| 48. 00000 14763. 36| 44, 28000 13619. 20
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0022 402- 05477 139.810 My | 45. 00000 6291. 45| 58. 00000 8108. 98| 47. 00000 6571. 07
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 405- 05517 3.000 My | 400. 00000 1200. 00| 490. 00000 1470. 00| 380. 00000 1140. 00
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 1.020 Wy | 400. 00000 408. 00| 500. 00000 510. 00| 380. 00000 387.60
ASPHALT FOR TACK COAT | | |
0025 501- 05090 98.000 n2 | 60. 00000 5880. 00| 55. 00000 5390. 00| 52. 53000 5147.94
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0026 601-01621 3.000 EACH 2035. 00000 6105. 00| 2000. 00000 6000. 00| 2127. 50000 6382. 50
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED | [ |
0027 601-04162 4.000 EACH 275. 00000 1100. 00] 270. 00000 1080. 00| 287. 50000 1150. 00
GUARDRAI L, W THRI E BEAM TRANSI TI ON | | |
SECTI ON | | |
0028 601- 06037 3.000 EACH 605. 00000 1815. 00| 580. 00000 1740. 00| 700. 00000 2100. 00
GUARDRAI L END TREATMENT, | | | |
0029 601-99105 280.200 m | 38. 50000 10787. 70| 37. 50000 10507. 50| 40. 25000 11278. 05
|

GUARDRAI L, WBEAM 1.905 m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1212938 | (3) 35-1523985
| HARVEY, CGEORGE R & SON, | NC ATLAS EXCAVATI NG | NC. | WRTZ & YATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0030 605-06140 45.000 m | 50. 00000 2250. 00| 43. 00000 1935. 00| 39. 20000 1764. 00
CURB AND GUTTER, CONCRETE | | |
0031 610- 05527 43.200 M | 59. 50000 2570. 40| 125. 00000 5400. 00| 62. 16000 2685. 32
HVA FOR APPROACHES | | [
0032 615- 06490 14.000 EACH 110. 00000 1540. 00| 125. 00000 1750. 00| 160. 00000 2240. 00
R GHT OF WAY MARKER | | [
0033 615-92498 1.000 EACH 75. 00000 75. 00| 750. 00000 750. 00| 400. 00000 400. 00
BENCH MARK TABLET, BRONZE | | |
0034 615-97797 1.000 EACH 600. 00000 600. 00| 1700. 00000 1700. 00| 700. 00000 700. 00
PLAQUE, BRONZE | | [
0035 616- 02320 1234.700 n2 | 3. 00000 3704. 10| 4. 00000 4938. 80| 3. 58000 4420. 23
GEOTEXTI LES | | [
0036 616- 06405 710.000 My | 20. 00000 14200. 00| 23. 00000 16330. 00| 28. 00000 19880. 00
R PRAP, REVETMENT | | |
0037 621-01004 1.000 EACH 770. 00000 770. 00| 550. 00000 550. 00| 800. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01743 40.000 kg | 13. 75000 550. 00| 7.20000 288. 00| 20. 00000 800. 00
SEED M XTURE, GRASS, 2 | | |
0039 621- 06545 1.000 My | 668. 00000 668. 00| 430. 00000 430. 00| 700. 00000 700. 00
FERTI LI ZER | | |
0040 621-06548 4.000 kg | 60. 00000 240. 00| 32. 00000 128. 00| 70. 00000 280. 00
SEED M XTURE, CV | | |
0041 621- 06553 154. 000 kg | 9. 00000 1386. 00| 7.00000 1078. 00| 10. 00000 1540. 00
SEED M XTURE, R | | |
0042 621- 06565 5.100 My | 514. 00000 2621. 40| 440. 00000 2244. 00| 600. 00000 3060. 00
MULCHI NG MATERI AL | | |
0043 621- 06567 10. 000 kL | 1. 10000 11. 00| 32. 00000 320. 00| 2. 00000 20. 00
WATER | [ |
0044 621-06574 460.000 n2 | 7.20000 3312. 00| 4. 00000 1840. 00| 7.50000 3450. 00
SODDI NG | | |
0045 622-52436 4.000 EACH 27. 50000 110. 00| 22. 00000 88. 00| 30. 00000 120. 00
SIGN, DO NOT MOW OR SPRAY | | [
0046 622-91786 200. 000 EACH 11. 50000 2300. 00| 9. 50000 1900. 00| 14. 00000 2800. 00
SEEDLI NG | | |
0047 701-51195 89.000 m | 115. 00000 10235. 00| 190. 00000 16910. 00| 85. 00000 7565. 00
PILE, STEEL H, HP 310 X 79 | | |
0048 701-90976 8552. 000 kg | 1. 10000 9407. 20| 1. 30000 11117. 60| 1. 05000 8979. 60
REI NFORCI NG STEEL, GRADE 60 | | [
0049 701-91792 14.000 EACH 90. 00000 1260. 00| 115. 00000 1610. 00| 100. 00000 1400. 00

PILE TIP, STEEL H |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 361 -4
TABULATI ON CF BI DS

STRUCTURAL MEMBERS, CONCRETE BULB-T |

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1212938 | (3) 35-1523985
| HARVEY, CGEORGE R & SON, | NC ATLAS EXCAVATI NG | NC. | WRTZ & YATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 702-51005 37.200 n8 | 400. 00000 14880. 00| 450. 00000 16740. 00| 493. 95000 18374. 94
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51010 13.400 n8 | 400. 00000 5360. 00| 550. 00000 7370. 00| 653. 73000 8759. 99
CONCRETE, B, ABOVE FOOTI NGS | | [
0052 702-51015 37.600 n8 | 350. 00000 13160. 00| 265. 00000 9964. 00| 390. 95000 14699. 72
CONCRETE, B, FOOTI NGS | | [
0053 703-96177 35072.000 kg | 1. 30000 45593. 60| 1. 45000 50854. 40| 1. 23000 43138. 56
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | I
0054 704-51002 298.100 nmB8 | 425. 00000 126692. 50| 400. 00000 119240. 00| 456. 00000 135933. 60
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706- 98353 221.000 m | 245. 00000 54145. 00| 225. 00000 49725. 00| 235. 20000 51979. 20
RAI LING CURB MOUNT, 2 TUBE | | |
0056 707-06404 445.800 m | 437. 50000 195037. 50| 815. 00000 363327. 00| 437. 42000 195001. 83
|
I

BEAM , 1830 nm X 1065 mm [
0057 709-51821 LUWP| 5800. 00000 5800. 00| 7500. 00000 7500. 00| 6000. 00000 6000. 00

SURFACE SEAL | | |

0058 715- 05021 12.000 m | 60. 00000 720. 00| 115. 00000 1380. 00| 50. 00000 600. 00
PI PE, TYPE 3, CIROULAR 375 nm [ [ |

0059 715- 05407 31.200 m | 30. 00000 936. 00| 25. 00000 780. 00| 30. 00000 936. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0060 715- 46005 2.000 EACH 250. 00000 500. 00| 175. 00000 350. 00| 300. 00000 600. 00
Pl PE END SECTION, 375 mm | |

0061 719- 35000 3.000 m | 30. 00000 90. 00| 16. 00000 48. 00| 20. 00000 60. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 150 nm | | |

0062 719- 35005 3.000 m | 40. 00000 120. 00| 18. 00000 54. 00| 20. 00000 60. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 200 nm | | |

0063 719- 35010 3.000 m | 50. 00000 150. 00| 22. 00000 66. 00| 20. 00000 60. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 250 nm | | |

0064 719- 35011 3.000 m | 50. 00000 150. 00| 27. 00000 81. 00| 20. 00000 60. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 300 nm | | |

0065 801- 04308 4.000 EACH 435. 00000 1740. 00| 450. 00000 1800. 00| 800. 00000 3200. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0066 801- 06605 6.000 EACH 82. 50000 495. 00| 95. 00000 570. 00| 150. 00000 900. 00
BARRI CADE, I11A | |

0067 801- 06606 4.000 EACH 110. 00000 440. 00| 125. 00000 500. 00| 200. 00000 800. 00
BARRI CADE, 111B | |

0068 801- 06625 10.000 EACH 55. 00000 550. 00| 75. 00000 750. 00| 80. 00000 800. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0069 801- 06640 3.000 EACH 215. 00000 645. 00| 220. 00000 660. 00| 250. 00000 750. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1381845 | (2) 35-1212938 | (3) 35-1523985
| HARVEY, CGEORGE R & SON, | NC ATLAS EXCAVATI NG | NC. | WRTZ & YATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 801-06775 LUWVP| 500. 00000 500. 00| 2000. 00000 2000. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0071 805- 05058 1.000 EACH 300. 00000 300. 00| 2150. 00000 2150. 00| 800. 00000 800. 00
PEDESTAL , CONCRETE, PLAQUE [ | |
0072 808-06713 1050.000 m | 0. 52000 546. 00| 0. 55000 577. 50| 0. 56000 588. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0073 808-06714 1050.000 m | 0. 52000 546. 00| 0. 55000 577. 50| 0. 56000 588. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 1,019, 540. 58| $ 1,056, 887. 44| $ 1,083,690.72
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,019, 540.58| $ 1,056, 887. 44| $ 1,083,690.72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 361 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1386990
| ROBERTSQN, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 12.000 M35 | 1000. 00000 12000. 00| 1051. 06000 12612. 72| 1500. 00000 18000. 00

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 5000. 00000 5000. 00| 8725. 09000 8725. 09| 6500. 00000 6500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  50000. 00000 50000.00]  61119. 97000 61119.97|  45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  25000. 00000 25000.00]  31251. 00000 31251.00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202-51330 LUMP|  50000. 00000 50000. 00|  78868. 52000 78868.52|  40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE | |

0006 202- 60820 128.000 n2 | 3.00000 384. 00| 17. 42000 2229. 76 16. 25000 2080. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02000 32875.400 n8 | 2. 50000 82188. 50| 4. 35000 143007. 99| 8. 50000 279440. 90
EXCAVATI ON,  COVMON | | |

0008 203- 02070 11350. 000 n8 | 12. 50000 141875. 00| 7. 49000 85011. 50| 13. 35000 151522. 50
BORROW | | |

0009 203- 94803 338.000 n8 | 5. 00000 1690. 00| 23. 97000 8101. 86| 6. 50000 2197. 00
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |

0010 205- 02224 395.000 m | 4.00000 1580. 00| 7. 35000 2903. 25| 6. 50000 2567. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0011 205- 02229 30.000 m | 5. 00000 150. 00| 13. 68000 410. 40| 12. 00000 360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02231 120.000 m | 10. 00000 1200. 00| 65. 62000 7874. 40| 70. 00000 8400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0013 205- 02234 1.000 EACH 100. 00000 100. 00| 63. 54000 63. 54| 500. 00000 500. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0014 206-51215 64.100 n8 | 150. 00000 9615. 00| 327. 38000 20985. 06 125. 00000 8012. 50
EXCAVATI ON, X | |

0015 206- 51230 70.200 n8 | 100. 00000 7020. 00| 49. 87000 3500. 87| 19. 00000 1333. 80
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0016 211- 02060 1.000 n8 | 200. 00000 200. 00| 68. 24000 68. 24| 65. 00000 65. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0017 211- 06467 42.000 18 | 25. 00000 1050. 00| 47. 68000 2002. 56| 55. 00000 2310. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0018 303-52308 786.300 My | 15. 00000 11794. 50| 15. 10000 11873. 13 17. 00000 13367. 10

COVPACTED AGGREGATE FOR BASE, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1386990
| ROBERTSQN, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 303-52309 259.000 My | 15. 00000 3885. 00| 19. 52000 5055. 68| 17. 00000 4403. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0020 303-91173 89.400 My | 17. 00000 1519. 80| 32. 50000 2905. 50| 25. 00000 2235. 00
COWPACTED AGGREGATE FOR APPROACHES, 0, | | |
53 | | I
0021 402-05474 307.570 My | 42. 36000 13028. 66| 49. 49000 15221. 64| 46. 00000 14148. 22
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402- 05477 139.810 My | 45. 06000 6299. 84| 74. 64000 10435. 42| 53. 00000 7409. 93
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 405- 05517 3.000 My | 388. 00000 1164. 00| 344. 80000 1034. 40| 425. 00000 1275. 00
ASPHALT FOR PRI ME COAT | |
0024 406- 05520 1.020 M | 388. 00000 395. 76| 343. 15000 350. 01 425. 00000 433. 50
ASPHALT FOR TACK COAT | | |
0025 501- 05090 98.000 n2 | 75. 00000 7350. 00| 90. 59000 8877. 82| 51. 00000 4998. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | [
250 mMm | |
0026 601-01621 3.000 EACH 1633. 50000 4900. 50| 1927. 15000 5781. 45| 1900. 00000 5700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED | | |
0027 601-04162 4.000 EACH 1105. 50000 4422. 00| 572. 94000 2291. 76| 1225. 00000 4900. 00
GUARDRAI L, W THRI E BEAM TRANSI TI ON | | |
SECTI ON [ | |
0028 601- 06037 3.000 EACH 623. 70000 1871. 10| 593. 77000 1781. 31| 725. 00000 2175. 00
GUARDRAI L END TREATMENT, | | |
0029 601-99105 280.200 m | 35. 75000 10017. 15| 36. 45000 10213. 29| 42. 00000 11768. 40
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 605-06140 45.000 m | 60. 00000 2700. 00| 70. 15000 3156. 75| 105. 00000 4725. 00
CURB AND GUTTER, CONCRETE | |
0031 610- 05527 43.200 My | 59. 46000 2568. 67| 86. 12000 3720. 38| 65. 00000 2808. 00
HVA FOR APPROACHES | | |
0032 615-06490 14. 000 EACH 105. 60000 1478. 40| 130. 21000 1822. 94| 120. 00000 1680. 00
R GHT OF WAY MARKER | | [
0033 615-92498 1.000 EACH 100. 00000 100. 00| 520. 85000 520. 85| 325. 00000 325. 00
BENCH MARK TABLET, BRONZE | |
0034 615-97797 1. 000 EACH 750. 00000 750. 00| 486. 55000 486. 55| 1800. 00000 1800. 00
PLAQUE, BRONZE | |
0035 616- 02320 1234.700 n2 | 3. 00000 3704. 10| 2.12000 2617. 56| 3. 00000 3704. 10
GEOTEXTI LES | | |
0036 616- 06405 710.000 My | 20. 00000 14200. 00| 24. 28000 17238. 80| 23. 00000 16330. 00
R PRAP, REVETMENT | | |
0037 621-01004 1.000 EACH 770. 00000 770. 00| 729. 19000 729. 19| 800. 00000 800. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PACGE : 361 -8
TABULATI ON CF BI DS

STRUCTURAL MEMBERS, CONCRETE BULB-T [

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1386990
| ROBERTSQN, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 621-01743 40.000 kg | 13. 75000 550. 00| 16. 07000 642. 80| 10. 00000 400. 00
SEED M XTURE, GRASS, 2 | | |
0039 621-06545 1.000 My | 667. 70000 667. 70| 744. 82000 744. 82| 500. 00000 500. 00
FERTI LI ZER | | [
0040 621-06548 4.000 kg | 60. 50000 242. 00| 57. 42000 229. 68| 45, 00000 180. 00
SEED M XTURE, CV | | [
0041 621- 06553 154.000 kg | 9. 00000 1386. 00| 9. 19000 1415. 26| 9. 25000 1424. 50
SEED M XTURE, R | | [
0042 621- 06565 5.100 M | 513. 70000 2619. 87| 528. 04000 2693. 00| 500. 00000 2550. 00
MULCHI NG MATERI AL | |
0043 621- 06567 10.000 kL | 1. 10000 11. 00| 1. 38000 13. 80| 1. 00000 10. 00
WATER | [ |
0044 621-06574 460.000 n2 | 7.20000 3312. 00| 6. 85000 3151. 00| 5. 50000 2530. 00
SODDI NG | | |
0045 622-52436 4.000 EACH 27. 50000 110. 00| 26. 04000 104. 16| 40. 00000 160. 00
SIGN, DO NOT MOW OR SPRAY | | [
0046 622-91786 200. 000 EACH 11. 55000 2310. 00| 11. 46000 2292. 00| 12. 00000 2400. 00
SEEDLI NG | | [
0047 701-51195 89.000 m | 125. 00000 11125. 00| 128. 67000 11451. 63| 85. 00000 7565. 00
PILE, STEEL H, HP 310 X 79 | | |
0048 701-90976 8552. 000 kg | 1. 20000 10262. 40| 1. 17000 10005. 84| 1. 15000 9834. 80
REI NFORCI NG STEEL, GRADE 60 | |
0049 701-91792 14. 000 EACH 100. 00000 1400. 00| 91. 46000 1280. 44| 100. 00000 1400. 00
PILE TIP, STEEL H | | [
0050 702-51005 37.200 n8 | 500. 00000 18600. 00| 1195. 82000 44484, 50| 430. 00000 15996. 00
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51010 13.400 n8 | 500. 00000 6700. 00| 1143. 77000 15326. 52| 430. 00000 5762. 00
CONCRETE, B, ABOVE FOOTI NGS | | |
0052 702-51015 37.600 n8 | 500. 00000 18800. 00| 725. 81000 27290. 46| 430. 00000 16168. 00
CONCRETE, B, FOOTI NGS | | |
0053 703-96177 35072.000 kg | 1. 40000 49100. 80| 1. 37000 48048. 64| 1. 25000 43840. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0054 704-51002 298.100 nmB8 | 500. 00000 149050. 00| 605. 72000 180565. 13| 450. 00000 134145. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0055 706- 98353 221.000 m | 250. 80000 55426. 80| 240. 09000 53059. 89| 299. 00000 66079. 00
RAI LI NG CURB MOUNT, 2 TUBE [ [ |
0056 707-06404 445.800 m | 650. 00000 289770. 00| 497. 15000 221629. 47| 465. 00000 207297. 00
I
|

BEAM , 1830 nm X 1065 mm |
0057 709- 51821 LUMP| 7500. 00000 7500. 00| 5521. 01000 5521. 01] 2500. 00000 2500. 00
SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-0906416 | (6) 35-1386990
| ROBERTSQN, DUNCAN, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0058 715- 05021 12.000 m | 75. 00000 900. 00| 102. 53000 1230. 36| 90. 00000 1080. 00
PIPE, TYPE 3, O RCULAR 375 nm | [ |
0059 715- 05407 31.200 m | 10. 00000 312. 00| 13. 68000 426. 82| 40. 00000 1248. 00
PI PE, END BENT DRAIN, 150 nm | | [
0060 715- 46005 2.000 EACH 200. 00000 400. 00| 312. 51000 625. 02| 375. 00000 750. 00
PI PE END SECTION, 375 mm | | [
0061 719- 35000 3.000 m | 20. 00000 60. 00| 21. 88000 65. 64| 34. 00000 102. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 150 nmm | | |
0062 719- 35005 3.000 m | 20. 00000 60. 00| 30. 77000 92. 31| 44, 00000 132. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 200 nmm | | |
0063 719- 35010 3.000 m | 20. 00000 60. 00| 37. 59000 112. 77| 54. 00000 162. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 250 nmm | | |
0064 719- 35011 3.000 m | 20. 00000 60. 00| 47. 82000 143. 46| 58. 00000 174. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 300 nmm | | |
0065 801-04308 4.000 EACH 522. 50000 2090. 00| 416. 68000 1666. 72| 500. 00000 2000. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0066 801- 06605 6. 000 EACH 137. 50000 825. 00| 83. 34000 500. 04| 135. 00000 810. 00
BARRI CADE, I11A | | [
0067 801- 06606 4.000 EACH 148. 50000 594. 00| 109. 38000 437. 52| 190. 00000 760. 00
BARRI CADE, 111B | | [
0068 801- 06625 10. 000 EACH 137. 50000 1375. 00| 52. 09000 520. 90| 95. 00000 950. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0069 801- 06640 3.000 EACH 203. 50000 610. 50| 203. 13000 609. 39| 250. 00000 750. 00
CONSTRUCTI ON SI GN, A | | [
0070 801-06775 LUVP| 2500. 00000 2500. 00| 8749. 02000 8749. 02| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
0071 805- 05058 1.000 EACH 750. 00000 750. 00| 1073. 74000 1073. 74| 800. 00000 800. 00
PEDESTAL , OONCRETE, PLAQUE [ | |
0072 808-06713 1050.000 m | 1. 10000 1155. 00| 0. 52000 546. 00| 0. 63000 661. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0073 808-06714 1050.000 m | 1. 10000 1155. 00| 0. 52000 546. 00| 0. 63000 661. 50
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 1,123,822.05] $ 1,222,146.92 $ 1,233,056.75
______________________________________________________________________ o
CONTRACT TOTALS | $ 1,123,822.05] $ 1,222,146.92] $ 1,233,056.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1447641 | |
| STRUCTURE CONTRACTORS | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 12.000 MOS | 1800. 00000 21600. 00|

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  60000. 00000 60000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  25000. 00000 25000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUMP|  65000. 00000 65000. 00|
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 128.000 n2 | 20. 00000 2560. 00|
SURFACE M LLING ASPHALT | [
0007 203- 02000 32875.400 n8 | 4. 65000 152870. 61
EXCAVATI ON,  COMMON | [
0008 203- 02070 11350.000 n8 | 13. 85000 157197. 50|
BORROW | [
0009 203- 94803 338.000 n8 | 32. 75000 11069. 50|
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | |
0010 205- 02224 395.000 m | 5. 40000 2133. 00|

PERI METER PROTECTI ON | [
0011 205- 02229 30.000 m | 13. 00000 390. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 205- 02231 120.000 m | 53. 00000 6360. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [
0013 205- 02234 1.000 EACH 80. 00000 80. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

0014 206-51215 64.100 n8 | 200. 00000 12820. 00|
EXCAVATI ON, X | |
0015 206- 51230 70.200 n8 | 67. 00000 4703. 40|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | |
0016 211- 02060 1.000 n8 | 200. 00000 200. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0017 211- 06467 42.000 n8 | 45. 00000 1890. 00|
AGGREGATE FOR END BENT BACKFI LL | [
0018 303- 52308 786.300 My | 22.00000 17298. 60|

|
I
I
|
I
|
I
|
I
|
I
|
I
I
|
I
I
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I
|

COMPACTED AGGREGATE FOR BASE, 0, 53 | |



ENG NEER S ESTI MATE: $ 1, 180, 647. 08

CALL CRDER @ 361

LETTI NG DATE : 10/13/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -24575-A
CRAWFCRDSVI LLE DI STRI CT

DATE : 11/02/99
PAGE : 361 -11

RQUTE : CR 425E
COUNTI ES : MONTGOMVERY

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0019 303- 52309 259.000 My
COVPACTED AGGREGATE FOR SHOULDER 0, 53

0020 303-91173 89.400 My
COVPACTED AGGREGATE FOR APPROACHES, O,
53

0021 402- 05474 307.570 My
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE

0022 402- 05477 139.810 My
HVA SURFACE 9.5 mm MAI NLI NE |

0023 405- 05517 3.000 My
ASPHALT FOR PRI ME COAT

0024 406- 05520 1.020 My
ASPHALT FOR TACK COAT |

0025 501- 05090 98.000 n®
CEMENT CONCRETE PAVEMENT, REI NFORCED, |
250 nm |

0026 601- 01621 3.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED [

0027 601- 04162 4.000 EACH
GUARDRAI L, W THRI E BEAM TRANSI TI ON |
SECTI ON [

0028 601- 06037 3.000 EACH
GUARDRAI L END TREATMENT, | |

0029 601- 99105 280.200 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |

0030 605- 06140 45.000 m |
CURB AND GUTTER CONCRETE

0031 610- 05527 43.200 My
HVA FOR APPROACHES

0032 615- 06490 14.000 EACH
R GHT OF WAY MARKER

0033 615- 92498 1.000 EACH
BENCH MARK TABLET, BRONZE

0034 615- 97797 1.000 EACH
PLAQUE, BRONZE |

0035 616- 02320 1234.700 n®
GEOTEXTI LES |

0036 616- 06405 710. 000 My
Rl PRAP, REVETNMENT |

0037 621- 01004 1.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

SEEDI NG

| (7) 35-1447641
| STRUCTURE CONTRACTORS

40.
42.
355.
355.

60.

1500.

1200.

600.

32.

60.

55.

150.

300.

550.

30.

700.

UNI'T PR CE

. 00000

. 00000

00000
00000
00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

00000

ANOUNT

12302.
5872.
1065.

362.

5880.

4500.

4800.

1800.

8966.

2700.

2376.

2100.

300.

550.

4938.

21300.

700.

00
40
00|
00
00
00|
00|
80|
00|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/02/99
PAGE : 361 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 180, 647. 08 ROUTE : CR 425E
CALL ORDER . 361 CONTRACT I D : B -24575-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1447641 | |
| STRUCTURE CONTRACTORS | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 1830 nm X 1065 mm | |
0057 709- 51821 LUMP| 5000. 00000 5000. 00|
SURFACE SEAL | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 621-01743 40.000 kg | 13. 00000 520. 00| |
SEED M XTURE, GRASS, 2 | | |
0039 621- 06545 1.000 My | 607. 00000 607. 00| |
FERTI LI ZER | | |
0040 621- 06548 4.000 kg | 55. 00000 220. 00| |
SEED M XTURE, CV | | |
0041 621- 06553 154.000 kg | 8. 15000 1255. 10| |
SEED M XTURE, R | | |
0042 621- 06565 5.100 My | 500. 00000 2550. 00| |
MULCHI NG MATERI AL | | |
0043 621- 06567 10.000 kL | 1. 00000 10. 00| |
VATER | | |
0044 621-06574 460.000 n2 | 7.00000 3220. 00| |
SODDI NG | | |
0045 622- 52436 4.000 EACH 25. 00000 100. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 200.000 EACH| 12. 00000 2400. 00| |
SEEDLI NG | | |
0047 701-51195 89.000 m | 190. 00000 16910. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0048 701- 90976 8552.000 kg | 1. 50000 12828. 00| |
REI NFORCI NG STEEL, GRADE 60 | | |
0049 701-91792 14.000 EACH 75. 00000 1050. 00| |
PILE TIP, STEEL H | | |
0050 702- 51005 37.200 n8 | 525. 00000 19530. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0051 702- 51010 13.400 n8 | 600. 00000 8040. 00| |
CONCRETE, B, ABOVE FOOTI NGS | | |
0052 702- 51015 37.600 n8 | 450. 00000 16920. 00| |
CONCRETE, B, FOOTI NGS | | |
0053 703- 96177 35072.000 kg | 1. 75000 61376. 00| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0054 704- 51002 298.100 n8 | 465. 00000 138616. 50| |
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706- 98353 221.000 m | 375. 00000 82875. 00| |
RAILING CURB MOUNT, 2 TUBE | | |
0056 707- 06404 445.800 m | 450. 00000 200610. 00| |
I
|
I
|



ENG NEER S ESTI MATE: $ 1, 180, 647. 08

CALL CRDER @ 361

LETTI NG DATE : 10/13/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -24575-A
CRAWFCRDSVI LLE DI STRI CT

DATE : 11/02/99
PAGE : 361 -13

RQUTE : CR 425E
COUNTI ES : MONTGOMVERY

LINE NO/ I TEM CODE / ALT

| (7) 35-1447641
| STRUCTURE CONTRACTORS

| TEM DESCRI PTI ON QUANTI TY
0058 715-05021 12.000 m |
PIPE, TYPE 3, C RCULAR 375 nm [
0059 715-05407 31.200 m |
PI PE, END BENT DRAIN, 150 mm [
0060 715-46005 2.000 EACH
PI PE END SECTI ON, 375 mm |
0061 719-35000 3.000 m |
Pl PE, DRAI NTILE, CLASS STANDARD, 150 mm |
0062 719- 35005 3.000 m |
Pl PE, DRAI NTILE, CLASS STANDARD, 200 mm |
0063 719-35010 3.000 m |
Pl PE, DRAI NTILE, CLASS STANDARD, 250 mm |
0064 719-35011 3.000 m |
Pl PE, DRAI NTILE, CLASS STANDARD, 300 mm |
0065 801-04308 4.000 EACH
ROAD CLOSURE SI GN ASSEMBLY [
0066 801- 06605 6.000 EACH
BARRI CADE, 111A [
0067 801- 06606 4.000 EACH
BARRI CADE, 111B [
0068 801- 06625 10. 000 EACH
DETOUR RQUTE MARKER ASSEMBLY |
0069 801- 06640 3.000 EACH
CONSTRUCTI ON SI GN, A [
0070 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0071 805-05058 1.000 EACH
PEDESTAL , CONCRETE, PLAQUE |
0072 808-06713 1050.000 m |
LINE, PAINT, SCLID, WHITE, 100 mm |
0073 808-06714 1050.000 m |

LINE, PAINT, SCLID, YELLOWN 100 nm

SECTI ON TOTALS

CONTRACT TOTALS

UNI'T PR CE

45. 00000

400. 00000

75. 00000

100. 00000

50. 00000

200. 00000

10000. 00000

400. 00000

0. 50000

0. 50000

ANOUNT]|

105.
108.
135.
1600.
450.
400.
500.
600.
10000.
400.
525.
525.

1, 234, 585.

1, 234, 585.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT







